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INVITATION FOR BID 

 
CRAIG HIGH SCHOOL BIOMASS BOILER PROJECT SITE WORK 

 
 
NOTICE IS HEREBY GIVEN THAT the Craig City School District (CCSD), is soliciting 
sealed bids for the following project:  CRAIG HIGH SCHOOL – NEW SHOP BUILDING 
SITE WORK. This project includes clearing and grubbing, removal of unsuitable material and 
rock work for a future pre-manufactured metal building.    
 

To receive the Invitation for Bid (IFB), please contact: 907-826-3274 office of CCSD 
Superintendent Chris Reitan.  Requests for the IFB documents may be emailed to 
creitan@craigschools.com.  The IFB documents will also be posted on the School District’s 
website and The Plans Room.  Even though the IFB documents are provided online, each firm 
must register with the School District by sending an email to: creitan@craigschools.com.  Bids 
from unregistered bidders will not be accepted.  The required email must include the firm 
name, address, telephone number, and fax number.  No faxed or oral bids will be allowed. 

 
Bid Submission Deadline: To be considered, sealed bids must be received in the Office 

of the CCSD Superintendent at PO Box800/100 School Road Craig, AK 99921 by 2:00 P.M. 
local time, on January 18th, 2024. 
 
 
 
 
 
 
 
 
 
 
  

mailto:creitan@craigschools.com
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 INSTRUCTIONS TO BIDDERS 
 
 
PREPARATION OF BID FORMS.   
The Craig City School District, hereinafter referred to as the OWNER, invites bids on the form 
enclosed as part of the bidding and contract documents to be submitted at such time and place as 
is stated in the Invitation for Bid.   
 

All bids must be submitted in a sealed envelope or box clearly marked on the outside with the 
project name, and must be delivered to the address outlined, and in the required format, on or 
before the deadline outlined in the IFB.  It is the sole responsibility of the Bidder to see that his 
bid is received in proper time.  Any bids received after the deadline for receipt of bids will be 
disqualified and returned to the Bidder unopened.  Bids submitted by fax will not be 
accepted. 

 
To be considered, bidders must complete, sign, and include the Bid Documentation Forms 

provided in the IFB with submitted bids.  
 
SIGNATURES.   
All proposals shall give the price proposed, both in writing and in figures, shall give all other 
information requested herein, and shall be signed and dated by the Bidder or his authorized 
representative.  Specifically: 

   
A. If the proposal is made by an individual, his name, signature and mailing address 

must be shown.  
 

B. A bid by a partnership shall be executed in the partnership name and signed by a 
partner (whose title must appear under the signature), accompanied by evidence of 
authority to sign. Evidence of authority to sign may be in the form of a copy of the 
partnership agreement or other reliable evidence.  

 
C. A bid by a limited liability company shall be executed in the name of the firm by 

a member and accompanied by evidence of authority to sign.  Such evidence may 
be in the form of a copy of the corporate bylaws, articles of incorporation, 
resolution of the board, corporate certificate, or other reliable evidence.  

  
D. A bid by a corporation shall be executed in the corporate name by the president, 

vice-president, or other corporate officer. A certified copy of the bylaws or res-
olution of the board of directors of the corporation shall be furnished showing the 
authority of the officer signing the proposal to execute contracts on behalf of the 
corporation.  

 
PRE-BID CONFERENCE   
A pre-bid conference for discussions of the Project, the bidding requirements and other important 
matters will be held onsite on January 9th at 1:00 pm.  The pre-bid conference IS NOT 
MANDATORY.  
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PROJECT SITE VISIT   
It is strongly encouraged that prospective Bidders visit the site to view existing conditions.  A 
project site visit is not mandatory.  To set up a date and time to visit the project site, contact: 
  
 Daniel Nelson 
 Maintenance Director 
 Craig City School District 
 360.471.7681 
 dnelson@craigschools.com 
 
INQUIRY DEADLINE 
Questions, objections, or protests relating to defects, errors, omissions regarding the project or this 
IFB should be submitted in writing no later than seven (7) days prior to the time announced for 
opening the proposals for an interpretation or correction thereof.  The person submitting the 
request shall be responsible for its prompt delivery.  Any interpretation or correction of the 
Contract Documents will be made only by Addendum issued by the Project Manager, which shall 
thereupon become part of the Contract Documents and a copy of such Addendum will be sent by 
email to each person receiving a set of Contract Documents; however, responsibility shall rest 
solely with each of the intending Bidders to determine that he has, by time of bidding, received all 
Addenda.  The OWNER will not be responsible for any other explanation or interpretation of the 
Contract Documents.  No oral interpretation of provisions in the Contract Documents will be 
made to the Bidder.  Bidders must satisfy themselves of the accuracy of any of the estimated 
quantities by examination of the site and a review of the Contract Documents, including Addenda.  
After bids have been submitted, the Bidder shall not assert that there was a misunderstanding 
concerning the quantities of work, site or other conditions, or of the nature of the work to be done.  
 
 Address questions to: 
  R&M Engineering-Ketchikan 
  Trevor Sande 
  Civil Engineer 
  Telephone: 907.225.7917 Ext. 103 
  Email: trevorsande@rmketchikan.com 
 
DELIVERY INSTRUCTIONS 
Bids must be received by the deadline specified in this IFB. 
 
Be aware that Craig is considered a remote location and, as such, mail and special deliveries by 
couriers to Craig are commonly delayed beyond the advertised guaranteed arrival of carriers and 
couriers. 
 
Bids must be delivered to: 
Craig City School District (CCSD) 
Superintendent 
Att: Chris Reitan 
Po Box 800/100 School Rd 
Craig, AK 99921 

mailto:dnelson@craigschools.com
mailto:trevorsande@rmketchikan.com
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INSURANCE AND LEGAL REQUIREMENTS 
 
INSURANCE REQUIREMENTS.   
Before execution of a contract, and during the entire period of the project, the contractor shall 
provide the types of insurance listed below.  All policies shall have a mandatory 30-day 
cancellation clause.  The Craig City School District shall be named as additional insured on all 
insurance policies except professional liability policies.  Insurance certificates will be required to 
be submitted for review by the Craig City School District’s Risk Manager before the Craig City 
School District will issue a notice to proceed.  The following insurances are required: 
 
Workers’ compensation as required by law and employer’s liability coverage at a minimum of 
$1,000,000.  The Workers’ compensation policy shall include a Waiver of Subrogation in favor 
of the Craig City School District. 
 
Commercial general liability insurance, not excluding explosion, contractual liability or 
product/completed operation liability insurance - $1,000,000 per occurrence and $2,000,000 
aggregate. 
 
Comprehensive automobile liability, bodily injury and property damage, including all owned, 
hired and non-owned, automobile - $1,000,000 per each accident. 
Builder’s all risk (course of construction) in the amount of 100% of the total contract amount, 
including change orders, as well as materials in place and/or stored at the site, whether or not 
partial payment has been made by the Craig City School District.  Deductible to be no more than 
10% of the total contract amount. 
 
SURETY REQUIREMENTS 
All projects $25,000 and over are subject to surety requirements as outlined below. 
 

BID BOND: Bidder shall submit with their bid or price bid component, a bid bond 
accompanied by Power of Attorney, or cashier’s check payable to Craig City School District 
as evidence of good faith and as a guarantee that if awarded the Contract the Bidder will 
execute the required form of agreement, and give the bonds and other instruments as required.  
Bids or price bids between $25,000 and $100,000 require a surety of 10% of the total bid or 
price bid.  Bids or price bids greater than $100,000 require a surety of 5% of the bid or price 
bid. The successful Bidder's bid security will be retained until he has furnished a one hundred 
percent (100%) performance bond and a one hundred percent (100%) payment bond, if such 
bonds are not expressly waived by the special conditions, on the forms included in the 
Contract Documents with a qualified corporate Surety, and the required form of Agreement 
have been executed by the Bidder and the OWNER and required worker's compensation and 
other insurance certificates have been provided.  The OWNER reserves the right to hold the 
bid security from the three (3) apparent lowest responsive Bidders until the Agreement is 
executed by the accepted Bidder and by the OWNER.  
 
PERFORMANCE BOND: Performance Bonds are required on any and all contracts over 
$100,000.  All performance bonds will be in the amount of 100% of the contract. 
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PAYMENT BOND: Payment Bonds are required for all construction contracts involving the 
use of subcontractors, where the total amount of the contract is $100,000 or more.  Payment 
Bonds shall be in the amount of 100% of the contract amount. 
 
BID, PAYMENT AND PERFORMACE GUARANTEES: The Bidder whose bid is 
accepted shall execute the Contract and furnish the required satisfactory performance and 
payment bonds, and required worker's compensation and other required insurance certificates 
or policies of insurance and execute the required form of Agreement within ten (10) days after 
delivery of Notice of Award, or within such additional time as is allowed by the OWNER.  
The Contract shall be considered executed by the successful bidder when two copies of the 
Contract, signed by an authorized representative of the Contractor, the bond and required 
insurance are received by the Purchasing Officer.  Failure, neglect or refusal by the Bidder to 
do so shall constitute a breach of agreement to enter into the Contract effected by the Bidder's 
proposal and the OWNER's Notice of Award and such Bidder shall be deemed to be a de-
faulting bidder.  The damages to the Owner for such a breach of agreement will include 
monetary loss from, among other things, interference with the OWNER's program and normal 
operations.  The amount of such damages is difficult or impossible to compute.  The 
OWNER has estimated, and each Bidder, by submitting its Bid proposal, agrees that 
reasonable compensation for damages resulting from such breach of agreement shall be the 
amount of the Bid proposal guaranty and promises to pay that amount as liquidated damages 
for such breach, and the OWNER may retain all such bid security or recover the said amount 
from the Bidder and Surety.  

 
LABOR AND WAGE RATES 
The Contractor shall at all times pay not less than the minimum wage per hour for each 
classification of laborers, workers, or mechanics as set forth in the general prevailing wage rate 
schedule applicable at the time the work is performed published by the State of Alaska, as amended 
from time to time, and shall comply with all other provisions of Alaska Statutes AS 36.05.010 and 
AS 36.10  Each Bidder, by submitting a bid proposal, acknowledges and represents they have 
familiarized themselves with the prevailing wage rates and agree to pay and comply with said 
requirements relating to labor and wage rates. 
 
LICENSES AND REGISTRATION 
Before execution of a contract, the successful bidder must have a current State of Alaska business 
license.  Any Bidder or Contractor not so licensed is subject to the penalties imposed by such laws 
and the Bid Proposal of such Bidders may be rejected. 
 
COMPLIANCE WITH LAWS 
The Contractor shall observe and abide by all applicable laws, regulations, ordinances and other 
rules of the State of Alaska and/or any political subdivisions thereof, or any other duly constituted 
public authority wherein work is done or services performed, and further agrees to indemnify and 
save the Craig City School District harmless from any and all liability or penalty which may be 
imposed or asserted by reason of the Contractor’s failure or alleged failure to observe and abide 
thereby. 
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BIDDER CERTIFIES 
The bidder certifies that any and all prices which may be charged under the terms of this bid request 
do not and will not violate any existing federal, state, or municipal laws or regulations concerning 
price discrimination and/or price fixing.  The bidder agrees to indemnify, exonerate, and hold 
harmless the Craig City School District from liability for such violation now and throughout the 
term of the contract. 
 
ADDENDA ACKNOWLEDGEMENTS   
Each proposal shall include specific acknowledgment in the space provided of receipt of all 
addenda issued during the bidding period.  Failure to so acknowledge may result in the proposal 
being rejected as not responsive.  
 
WRITTEN WORDS 
In the case of a difference between written words and figures, the amount stated in written words 
shall govern.  In the case of a difference between a unit price and the extended price, he unit price 
shall govern. 
 
MODIFICATIONS.   
Changes in or additions to the bid forms, recapitulations of the work bid upon, alternative proposals 
or any other modifications of the bid form which are not specifically called for in the Contract 
Documents may result in the OWNER's rejection of the bid as not being responsive to the Notice 
to Contractors Inviting Bids.  No oral or telephone modification of any bid submitted will be con-
sidered.  Any Bidder may modify his bid by submitting a written modification signed by the 
Bidder or by a signed facsimile communication at Fax No. (907) 826 - 3309 at any time prior to 
the scheduled bid closing time for receipt of bids, provided such communication is received by the 
OWNER prior to the bid closing time, and, provided further, the OWNER is satisfied that a written 
confirmation or facsimile modification over the signature of the Bidder was mailed or shipped via 
overnight service to the Craig City School District prior to the bid closing time.  The modification 
should not reveal the bid price but should provide the addition or subtraction or other modification 
so that the final prices or terms will not be known by the Owner until the sealed bid is opened.  If 
written confirmation is not received within three (3) days from the closing time, no consideration 
will be given to the modification.  
 
ERASURES.   
The bid submitted must not contain any erasures, interlineations or other corrections unless each 
such correction is suitably authenticated by affixing in the margin immediately opposite the 
corrections the surname of the person or persons signing the bid.  
 
EXAMINATION OF THE SITE, DRAWINGS, ETC.   
Each Bidder shall visit the site of the proposed work and fully investigate and acquaint himself 
with the conditions relating to the work and labor, including taking of soils or other tests, so that 
he may fully understand the facilities, difficulties, soils and other conditions and restrictions 
attending the execution of the work under this Contract.  Bidders shall thoroughly examine and 
be familiar with the Contract Documents.  The failure or omission of any Bidder to receive or 
examine any forms, instrument or addendum or other document or to visit the site, take and make 
soils or other tests, and fully acquaint himself with conditions there existing shall in no way relieve 
the Bidder from obligations with respect to his bid or to full performance of the Contract and for 
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the price bid.  The submission of a bid shall be taken as conclusive evidence of compliance with 
this section. 
 
BID PRICE.   
The bid price shall include everything necessary for the fulfillment of the Contract including, but 
not limited to, furnishing all materials and equipment, except as may be provided otherwise in the 
Contract Documents.  In the event of a difference between a price quoted in words and a price 
quoted in figures for the same quotation, the words shall be the amount bid.  
 
QUALIFICATION OF BIDDERS.  
Each Bidder shall be duly licensed, qualified, skilled and regularly engaged in the general class or 
type of work called for under the Contract.  A statement setting forth his licensing, qualification, 
experience and the experience, knowledge and ability of the personnel available for employment 
in responsible charge of the work shall be submitted by low Bidder when requested by the 
OWNER.  
 
It is the intention of the OWNER to award a contract to the lowest responsive responsible Bidder 
who furnishes satisfactory evidence that he has the requisite licenses, qualifications, experience 
and ability and that he has sufficient capital, facilities, and plant to enable him to prosecute the 
work successfully and properly, and to complete the work within the time specified in the Contract.  
 
To determine the degree of responsibility to be credited to the Bidder, the OWNER will weigh any 
evidence that the Bidder, or personnel available for employment in responsible charge off the 
work, have satisfactorily performed other contracts of like nature, magnitude and comparable 
difficulty and comparable rates of progress and other factors, including: 

a) The ability, capacity and skill of the Bidder to perform the Contract. 
 

b) Whether the Bidder can perform the Contract within the time specified, and without 
delay 

  
c) The character, integrity, reputation, judgement, experience and efficiency of the 

Bidder. 
 

d) The quality of the Bidder's performance on previous contracts. 
 

e) The previous and existing compliance by the Bidder with laws and ordinances relating 
to this and other contracts. 

 
f) The sufficiency of the financial resources and the ability of the Bidder to perform the 

Contract. 
 
POSTPONEMENT OF OPENING   
The OWNER reserves the right to postpone the date and time for opening of proposals at any time 
prior to the time announced for opening of proposals in the advertisement.  
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BID CANCELLATION 
The Craig City School District reserves the right to cancel the procurement, IFB, or award without 
liability to the Bidder, except the return of the bid security, at any time before the Agreement has 
been fully signed by all parties, including the Craig City School District. 
 
DISQUALIFICATION OF BIDDER   
If there is reason to believe that collusion exists among the Bidders, none of the bids of the 
participants in such collusion will be considered.  
 
REJECTION OF BIDS   
The OWNER reserves the right to reject any bid which is nonresponsive, incomplete, obscure or 
irregular; any bid which omits any one or more items on which the bids are required; any bid in 
which unit prices are unbalanced in the opinion of the OWNER; any bid accompanied by 
insufficient or irregular bid security; and any bid from Bidders who have previously failed to 
perform properly or to complete on time contracts of any nature.  
 
RETURN OF BID BOND   
Within ten (10) days after the bids are opened, the OWNER will return the bid security accompa-
nying the proposals which are not to be considered in making the award.  All other bid security 
will be held until the Agreement has been fully executed and the performance and payment bonds 
and insurance certificates, all on the forms provided and required, have been submitted in proper 
form to the OWNER, after which they will be returned to the respective Bidders whose proposals 
they accompany.  The bonds or other bid security of the three (3) apparent lowest responsive 
Bidders may be retained by the OWNER until execution of the Agreement and delivery of the 
required bonds and insurance certificates by the Bidder whose Bid Proposal is accepted.  
 
AGREEMENT AND BONDS   
The form of Agreement which the successful Bidder, as Contractor, shall be required to execute, 
and the form and amounts of surety bonds which he shall be required to furnish at the time of 
execution of the Agreement, are included in the Contract Documents and should be carefully 
examined by the Bidder.  The Agreement shall be executed in three (3) original counterparts.  
 
BIDDERS INTERESTED IN MORE THAN ONE BID   
No person, firm, or corporation shall be allowed to make, or file, or be interested in more than one 
bid for the same work unless alternate bids are specifically called for.  A person, firm, or corpo-
ration that has submitted a sub-proposal to a Bidder, or that has quoted prices or materials to a 
Bidder, is not thereby disqualified from submitting a sub-proposal or quoting prices to other 
Bidders or making a prime proposal.  
 
AWARD OF CONTRACT   
The OWNER reserves the right to reject any or all bids, waive any informalities or irregularity in 
the bidding and/or not make an award.  The award of the Contract, if made by the OWNER, will 
be made to the qualified and responsible Bidder submitting the lowest responsive bid, but the 
OWNER shall determine in its own discretion whether a Bidder is responsible and qualified to 
perform the Contract, and what bid is the lowest or in the best interest of the OWNER, including 
the OWNER's right to consider the proposed form of manufacturer's warranty to be given by the 
manufacturer to be used by a Bidder, if such warranty is called for in the Contract Documents, or 
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any other matters to be submitted pursuant to the Contract Documents, in making its determina-
tions, and determine whether it is to the best interest of the OWNER to accept the bid.  
 
Alternate bids are intended to provide the Owner a range of comparative costs which will allow 
identification of the combination most responsive to the Owner's needs and available funds.  The 
Bidder must submit bid prices for all alternate bids.  Except as otherwise herein stated an apparent 
low Bidder will be identified and award of the contract will be made on the basis of the base bid 
plus those alternate bids that the Owner in its sole discretion elects to accept.  The order of the 
alternates listed shall not be construed as binding and/or an indication of the order in which the 
Owner may select alternatives if any. 
 
NON-COLLUSION AFFIDAVITS   
Upon a specific request of the OWNER, the Bidder, before the award of a Contract, shall submit 
non-collusion affidavits to the OWNER covering the Bidder and all subcontractors.  
 
DEFAULTING BIDDER   
If any Bidder whose Bid proposal is accepted fails, neglects or refuses to furnish the required 
performance and payment bonds, or the required worker's compensation and other insurance 
certificates or policies, or to execute the Agreement as herein provided, such Bidder shall not be 
the lowest responsive Bidder.  The OWNER may then select the lowest responsive Bidder and 
deliver a notice of acceptance of Bid proposal to such lowest responsive Bidder.  
 
ERRORS AND OMISSIONS   
No consideration will be given by the OWNER to claim of error in a bid unless such claim is made 
to the OWNER within twenty-four (24) hours after the time stated for receiving bids in the Notice 
to Contractors Inviting Bids, and unless supporting evidence of such claim, including cost 
breakdown sheets, is delivered to the OWNER within forty-eight (48) hours after the time stated 
for receiving bids in the Notice to Contractors Inviting Bids.  Relief may be granted only at the 
OWNER's discretion and in such event only for clerical errors.  
 
SIGNING   
Each document signed by an attorney-in-fact shall be accompanied with a copy of the power of 
attorney authorizing the attorney-in-fact.  No agreement shall be binding upon the OWNER until 
the same has been completely signed by the Contractor and also signed on behalf of the OWNER.  
Failure to sign and return the required form of Agreement and acceptable bonds and/or insurance 
certificates or policies as provided herein and the Contract Documents within the time limit above 
specified may be just and sufficient cause for the cancellation of the award and the forfeiture of 
the bid security.  
 
WITHDRAWAL OF BIDS.   
Bids may be withdrawn only by written or facsimile notice to 907.826.3309 provided such notice 
is received prior to the date and time set for the receipt of bids, and, provided further, a written 
confirmation of the withdrawal is mailed or shipped via overnight service to the Craig City School 
District prior to the bid closing time.  No Bidder may withdraw his bid after the time announced 
for the opening, or before both the award and execution of the agreement, unless the award is 
delayed for a period in excess of sixty (60) days. 
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BID PROTESTS.   
An aggrieved bidder may file a bid protest within ten (10) calendar days after Notice of Intent to 
Award the contract is mailed. 
 
 

PROJECT OVERVIEW 
 

PROJECT: 
Craig High School Biomass Project 
 
PROJECT SITE: 
1 Panther Way, Craig, AK 99921 
 
PROJECT SCHEDULE: 
Craig High School Biomass Project will advertise for bid in the Ketchikan Daily News the 
weekends of December 30th and January 6th. 
 
Note: the project schedule may be modified after the closing date. 
 
• IFB issued:            December 30th, 2023 
• Pre-Bid Conference                January 9th, 2024 
• Deadline for questions, objections, or protests  
 relating to defects, error, omissions regarding the 
 project or this IFB              January 11th, 2024 
• IFB closing date:               January 18th, 2024 
• Notice of Intent to Award:              January 18th 2024 
• Deadline for Appeal of Proposed Award (10 days):          January 28th, 2024 
• Approval of Contract Award by School         February, 2024 
 
SCOPE OF WORK 
 
Site work consists of clearing and grubbing, regrading and widening an existing walking path for 
a new gravel access road along with the installation of a new rock retailing wall and some storm 
drain improvements. 
 
Bids are to include all work described in the Craig High School Biomass Project Manual dated 
December 28th, 2023 and the Craig High School Biomass Project Manual drawing bid set dated 
December 28th, 2023. 
 
 

BID CHECKLIST 
 

This Bid Checklist is a summary of the forms and materials required as part of your firm’s bid.  
Bidders are urged to thoroughly read the entire bid.  It may be helpful to use this checklist to help 
ensure compliance with submission requirements. 
 
PROCEDURAL QUALIFICATIONS 
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[  ]  Bidders must be registered (company name, address, telephone number, and fax number) 
with the Craig City School District as indicated in this solicitation. 

 
[  ]  Bids must be received in the Office of the Superintendent no later than the date and time 

indicated in the solicitation. 
 
FORM AND CONTENT OF BIDS 
[  ]  Bids must be in a sealed envelope or box clearly marked with the name of the project on 

the outside of the envelope or box in order to be considered responsive. 
 
[  ]  Bidders must list and acknowledge receipt of any Addenda issued on the Bid 

Documentation form by signing in the space provided. 
 
[  ]  Bidders must fill out the Subcontractors List included in the Bid Documentation indicating 

the name(s) of any anticipated subcontractors for the proposed project.  Use multiple 
pages if necessary.  For portions of the work where a subcontractor will be selected by 
competitive bids at a later date, enter the type of Work to be subcontracted followed by 
“To be Determined”.  For example: “Mechanical – To Be Determined”.  If the use of 
subcontractors is not anticipated, N/A or NONE is to be written on the form. 

 
[  ]  The Bid Documentation Forms must be signed by an individual authorized to bind the 

bidder.  All bidders, other than individuals, must include evidence of authorization to sign 
on behalf of the corporation, partnership, limited liability company, or other organization.   

 
[  ]  Bidders must attend the pre-bid conference.  
 
Completion of this checklist does not guarantee that a bid will be considered to be responsive.  
The checklist is provided strictly as a courtesy to bidders. 
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BID PROPOSAL 
 
TO:  Craig City School District:   
 
Pursuant to and in compliance with your Notice to Contractors Inviting Bids, Information For 
Bidders, Agreement and the other Contract Documents relating thereto, the undersigned Bidder, 
being fully familiarized with all the terms of all the Contract Documents and with the project site 
and local conditions and costs affecting the performance as called for in the Contract Documents, 
hereby proposes and agrees to perform, within the time and in the manner stipulated, the Contract, 
including all of its component parts, and everything required to be performed, and to provide and 
furnish any and all of the work, labor, materials, tools, supplies, and all transportation and other 
services necessary to perform the Contract in a skillful and timely manner, all in strict conformity 
with the Contract Documents, including addenda(s) for the following project: 
 
  

CRAIG HIGH SCHOOL BIOMASS PROJECT SITE WORK 
 

 
Award of Contract.  The Craig City School District shall have the right to reject this bid proposal 
and such bid proposal shall remain open and may not be withdrawn for a period of sixty (60) days 
after the date prescribed for its closing.   
 
Execution of Contract and Performance Security.  It is understood and agreed that if written 
notice of the acceptance of this proposal and award of the Contract is mailed, telefaxed or delivered 
to the undersigned Bidder within sixty (60) days after the opening of the proposal, or at any time 
thereafter before it is withdrawn in writing, the undersigned Bidder will execute and deliver the 
Agreement in the form set forth in the Contract Documents to the Craig City School District in 
accordance with the proposal as accepted, and will also furnish and deliver to the Craig City School 
District the performance and payment bonds on the forms provided in the Contract Documents, 
the Certificate of Insurance and policies of insurance and any other documents or bonds called for 
in the Contract Documents, all within ten (10) days after notice of acceptance and award of the 
Contract is given.   
 
Notice of acceptance and award of the Contract or requests or additional information may be 
addressed to the undersigned Bidder at the business address set forth at the end of this bid.   
 
Wherever in this proposal an amount is stated in both words and figures, in case of discrepancy 
between words and figures, the words shall prevail; if all or any portion of the proposal is required 
to be given in unit prices and totals and a discrepancy exists between any such unit prices and 
totals so given, the unit prices shall prevail.  
 
Receipt of Addenda. Receipt of the following Addenda to the Contract Documents is hereby 
acknowledged.   
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ADDENDUM DATE OF RECEIPT   SIGNED 
NO        OF ADDENDUM     ACKNOWLEDGMENT 
 
   1  ___________________________   ________________________ 
 
   2  ___________________________   ________________________ 
 
   3  ___________________________   ________________________ 
 
   4  ___________________________   ________________________ 
 
(Note:  Failure to acknowledge receipt of any addenda may be considered an irregularity in the 
proposal and grounds for rejection of the bid.)  
 
BIDDER:  
 
By:_______________________________       __ 
  
Title:              
 
Alaska Contractor License No. ______          
 
Company/Firm Name:              
 
Telephone: _________________________________________________________    
 
Fax No:               
 
Mobile No:              
 
Business Address:___________________________________________________     
 
Email: ________________________________________________      
 
NOTE:  If Bidder is a corporation, the legal name of the corporation shall be set forth above together with 
the signatures of the officer or officers authorized to sign contracts on behalf of the corporation; if Bidder 
is a copartnership, the true name of the firm shall be set forth above together with the signature of the 
partner or partners authorized to sign contracts in behalf of the copartnership, and if Bidder is an individual, 
the appropriate signature shall be placed above. 
 
         
Signature of Individual Authorized to Bind the Bidder 
 
           
Printed Name and Title of Individual Authorized to Bind the Bidder 
 
_    
Date 
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PRICE PROPOSAL FORM 

 
CRAIG HIGH SCHOOL BIOMASS BIOLER SITE WORK PROJECT 

 
Basis of Award shall be based upon the lowest base bid price.  The OWNER reserves the right 
to award any or all portions of this contract as determined to be in the best interest of the Craig 
City School District. 
 
BASE BID 

BID ITEM 
NUMBER 

                                            UNIT           BID 
DESCRIPTION                UNITS     PRICE      QUANTITIY        BID PRICE 

1 Mobilization/Bonding 
/Insurance 

LS $ 1 
 

$ 

2 Asphalt Saw Cutting and 
Pavement Removal / 
Concrete Removal 

SY $ 150 
 

$ 

3 Unsuitable Excavation 
 

CY $ 1000 $ 

4 Base Course, Grading D-1 CY $ 200 
 

$ 

6 Shot Rock Embankment 
 

CY $ 500 $ 

7 12-inch Culvert Installation  
 

LF $ 80 $ 

8 24-inch Culvert Installation LF $ 20 
 

$ 

9 Catch Basin Installation EA $ 1 $ 

10 Install Pre-Cast Concrete 
Block Wall 

SF $ 96 $ 

11 Install Stacked Rock Wall 
 

SF $ 500  

 
          $         
Total in Written Words       Total in Dollars 
 
                 
Company          Date 
 
                 
Signature and Title         Printed Name  
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SUBCONTRACTOR LIST 
 

SUBCONTRACTORS: The bidder may not subcontract greater than fifty percent of this project 
without prior written approval of the Craig City School District.  List all subcontractors who will 
be providing greater than 5 percent of the project work and an approximate percentage of their 
individual participation by discipline.  Use additional copies of this form as needed. 
 
SUBCONTRACTORS: 
 
 
 
Company/Firm Name:            
 
Estimated percentage of subcontractor’s participation by discipline:    
 
Telephone:              
 
Fax No.:              
 
Business Address:             
 
 
 
 
Company/Firm Name:            
 
Estimated percentage of subcontractor’s participation by discipline:    
 
Telephone:              
 
Fax No.:              
 
Business Address:             
 
 
 
 
Company/Firm Name:            
 
Estimated percentage of subcontractor’s participation by discipline:    
 
Telephone:              
 
Fax No.:              
 
Business Address:             

CORPORATE CERTIFICATE 
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(if applicable) 

 
 
     1.       , certify that I am the Secretary of the 
Corporation named as Bidder in the foregoing instrument; that      , 
who signed this bid on behalf of the corporation, was then       
of said Corporation; that the bid was duly signed for and on behalf of said Corporation by authority 
of its governing body or other authority and is written the scope of its corporate powers. 
 
 
 
               
       Signature 
 
 
 

 
 
 
 
 
 

CORPORATE ACKNOWLEDGMENT 
 

STATE OF     ) 
       ) ss. 
FIRST JUDICIAL DISTRICT  ) 
 
 THIS IS TO CERTIFY that on this  day of   , 2024, before me, 
the undersigned, a Notary Public in and for the State of          , duly 
commissioned and sworn, personally appeared         
and       known to be the      
and       of      , 
the corporation which executed the above and foregoing instrument, and who on oath stated they 
were duly authorized to execute said instrument and acknowledged that they signed the same freely 
and voluntarily on behalf of said corporation for the purposed therein mentioned. 
 
 WITNESS my hand and official seal the day and year in this certificate above written. 
 
 
               
       NOTARY PUBLIC FOR     
       My Commission Expires:     
 
   (Seal) 
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PARTNERSHIP ACKNOWLEDGMENT 

 
(if applicable) 

 
 

STATE OF     ) 
       ) ss. 
FIRST JUDICIAL DISTRICT  ) 
 
 THIS IS TO CERTIFY that on this  day of   , 2024, before me, 
the undersigned, a Notary Public in and for the State of          , duly 
commissioned and sworn, personally appeared         
and       known to be the      
and       of      , 
the corporation which executed the above and foregoing instrument, and who on oath stated they 
were duly authorized to execute said instrument and acknowledged that they signed the same freely 
and voluntarily on behalf of said corporation for the purposed therein mentioned. 
 
 WITNESS my hand and official seal the day and year in this certificate above written. 
 
 
               
       NOTARY PUBLIC FOR     
       My Commission Expires:     
 
   (Seal) 
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LIMITED LIABILITY COMPANY (LLC) ACKNOWLEDGMENT 
 

(if applicable) 
 
 

STATE OF     ) 
       ) ss. 
FIRST JUDICIAL DISTRICT  ) 
 
 THIS IS TO CERTIFY that on this  day of   , 2024, before me, 
the undersigned, a Notary Public in and for the State of          , duly 
commissioned and sworn, personally appeared         
and       known to be the      
and       of      , 
the corporation which executed the above and foregoing instrument, and who on oath stated they 
were duly authorized to execute said instrument and acknowledged that they signed the same freely 
and voluntarily on behalf of said corporation for the purposed therein mentioned. 
 
 WITNESS my hand and official seal the day and year in this certificate above written. 
 
 
               
       NOTARY PUBLIC FOR     
       My Commission Expires:     
 
   (Seal) 
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INDIVIDUAL ACKNOWLEDGMENT 
 

(if applicable) 
 
 

STATE OF     ) 
       ) ss. 
FIRST JUDICIAL DISTRICT  ) 
 
 THIS IS TO CERTIFY that on this  day of   , 2024, before me, 
the undersigned, a Notary Public in and for the State of          , duly 
commissioned and sworn, personally appeared         
and       known to be the      
and       of      , 
the corporation which executed the above and foregoing instrument, and who on oath stated they 
were duly authorized to execute said instrument and acknowledged that they signed the same freely 
and voluntarily on behalf of said corporation for the purposed therein mentioned. 
 
 WITNESS my hand and official seal the day and year in this certificate above written. 
 
 
               
       NOTARY PUBLIC FOR     
       My Commission Expires:     
 
   (Seal) 
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 BID BOND 

 
 
 
KNOW ALL MEN BY THESE PRESENTS, 
 
 

That we                                                                     
               
       (Bidder) as PRINCIPAL, and              
               
               
    (Bonding Company) as SURETY, a corporation incorporated in the 
State of ___________________ and authorized to do business in the State of Alaska, are held and 
firmly bound unto the Craig City School District, a municipal corporation, hereinafter called the 
OWNER, as Obligee, in the penal sum of                                                                 
   Dollars ($__________________), for the payment of which sum in lawful money of 
the United States, well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, and successors, jointly and severally, firmly by these presents.  
 

WHEREAS the PRINCIPAL has, by written proposal, submitted a bid to the said OWNER 
on that certain contract for the performance of the work, services, and materials for which bids are 
to be opened on ________________, 2024, at ______p.m. for: 
  
 CRAIG HIGH SCHOOL BIOMASS BIOLER PROJECT SITE WORK 
 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT if 
the aforesaid PRINCIPAL shall not withdraw said bid within the period specified therein after 
the opening of the same, or, if no period be specified, within sixty (60) days after said opening, 
and, if awarded the Contract, shall within the period specified therefore, or such additional time as 
is allowed by the OWNER, or, if no period be specified, within ten (10) days after the prescribed 
forms are presented to said PRINCIPAL for signature, enter into a written contract with the 
OWNER in the prescribed form, in accordance with the bid as accepted, and delivers to the 
OWNER good and sufficient performance and payment bonds on the forms and as required to 
guarantee the faithful performance of the terms and conditions of the Contract, and the required 
certificates or policies of insurance, and other instruments as called for by the Contract Documents, 
then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.   
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this ________ day 
of _____________________, 2024.  
 

        _____________________________________ 
PRINCIPAL 

 
 

By: _________________________________ 
 

Title: ______________________________ 
 
 
 
 
 
 

ATTEST:   (If Corporation) 
 

By: _________________________________ 
 

Title: ______________________________ 
  Corporate Seal 

 
 
 

_____________________________________ 
SURETY 

 
By: _________________________________ 

 
Title: ______________________________ 

 
_____________________________________ 
(Address) 

 
 Corporate Seal 
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 ATTORNEY-IN-FACT ACKNOWLEDGMENT OF SURETY 
 
 
STATE OF ALASKA   ) 

) ss. 
FIRST JUDICIAL DISTRICT) ) 
 

On this _____ day of _____________________, 2024, before me, the undersigned, a Notary 
Public in and for said district and State personally appeared _____________________ known to 
me to be the person whose name is subscribed to the within instrument as the attorney-in-fact of, 
_____________________________________________, the corporation named as Surety in said 
instrument, and acknowledged to me that he subscribed the name of said corporation thereto as 
Surety, and his own name as attorney-in-fact.  
 
 

___________________________________ 
NOTARY PUBLIC FOR ALASKA 
My Commission Expires: ______________ 

 
 
NOTE: (a) Signatures of those executing for Surety must be properly acknowledged.   
 

(b) The Attorney-in-Fact must attach a certified copy of the Power of Attorney.   
 
 

INSTRUCTIONS 
 
 

l.  This form shall be used whenever a bid bond is required.  
 

2.  The surety on the bond may be any corporation or partnership authorized to do business 
in Alaska as an insurer under AS 21.09.  In lieu of furnishing a bid bond, the bidder may submit 
a certified check, cashier's check or money order payable to the OWNER in the amount of the bid 
bond required.  
 

3.  The name, including full Christian name, and business or residence address of each 
individual party to the bond shall be inserted in the space provided therefor, and each party shall 
sign the bond with his usual signature on the line opposite the scroll seal.  

 
4.  If the principals are partners, their individual names shall appear in the space provided 

therefor, with the recital that they are partners composing a firm, naming it, and all members of 
the firm shall execute the bond as individuals.  
 

5.  If the principal or surety is a corporation, the name of the State in which incorporated shall 
be inserted in the space provided therefor, and said instrument shall be executed and attested under 
the corporate seal as indicated in the form.  If the corporation has no corporate seal the fact shall 
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be stated, in which case a scroll or adhesive seal shall appear following the corporate name.  
 

6.  The official character and authority of the person or persons executing the bond for the 
principal, if a corporation, shall be certified by the secretary or assistant secretary, according to the 
form herein provided.  In lieu of such certificate there may be attached to the bond copies of so 
much of the records of the corporation as will show the official character and authority of the 
officer signing, duly certified by the secretary or assistant secretary, under the corporate seal, to 
be true copies.  
 

7.  The date of this bond must not be prior to the date of the instrument in connection with 
which it is given.  
 

8.  Individual Surety will not be accepted as bid security. 
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 AGREEMENT FOR 
 
 CRAIG HIGH SCHOOL BIOMASS PROJECT 
 

THIS AGREEMENT made and entered into this      day of               , 2024, by and 
between the Craig City School District, PO Box 800/100 School Rd, Craig, Alaska 9992l, 
hereinafter called "OWNER," and                                                                
licensed and qualified to do business within the State of Alaska, hereinafter called 
"CONTRACTOR." 
 

NOW, THEREFORE, for and in consideration of the terms, covenants, conditions, and 
provisions contained herein, and attached and incorporated herein and made a part hereof, the 
parties hereto agree as follows:  
 

Section 1:  Scope of Work.  The CONTRACTOR shall perform and provide, within the 
time stipulated, the Contract as herein defined, of which this Agreement is a component part, and 
everything required to be performed including the providing of all work, labor, services, materials, 
utility, transportation and other acts necessary to perform the Contract in a workmanlike manner 
(hereinafter referred to as "Construction"), in connection with:  
 
 CRAIG HIGH SCHOOL BIOMASS PROJECT SITE WORK 
 
and in strict conformity with the Contract Drawings and Engineering Specifications, including any 
and all Addenda issued by the OWNER, and with all of the other Contract Documents enumerated 
in Section 4 hereof, hereinafter collectively referred to as the "Contract."   
 

Section 2:  Construction Time.  
 

(a)  The CONTRACTOR agrees to complete all work and construction called for and as 
defined in the Contract Documents, to the satisfaction of the OWNER within the time for 
completion as specified in these Contract Documents. 
 

Section 3:  Contract Amount.  As and for full payment, and in consideration of the timely 
and proper performance of all construction and work called for by the Contract, as defined herein, 
and performance of all the terms and conditions thereof, the OWNER shall pay the 
CONTRACTOR in currency of the United States, as follows:   
 

(a)  If the Bid Proposal calls for single lump sum price(s), the OWNER shall pay to 
the CONTRACTOR a Total Contract Amount of                                          
        Dollars($                      ) 
to be paid monthly upon CONTRACTOR’S progress; the total contract amount shall not 
exceed $XX.  Any increases beyond this amount must be approved through a written change 
order signed by the authorized representatives of both parties. 
 

(b)  If the Bid Proposal calls for unit prices, the OWNER shall pay to the 
CONTRACTOR a Total Contract Amount computed from the unit prices set forth in the 
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CONTRACTOR'S Bid Proposal and the actual quantities of units furnished.  It is 
understood that the quantities stated are approximate only and are subject to either increase or 
decrease, and should the quantities of any of the units of work and construction be increased, 
the CONTRACTOR shall perform the additional work at the unit prices set forth in the Bid 
Proposal, and should the quantities be decreased, payment will be made based on the actual 
quantities installed at the unit prices set forth in the Bid Proposal and the CONTRACTOR 
will make no claim for anticipated profits, or cost recovery for any increase or decrease in the 
quantities except as specifically provided in the General Conditions.  Based upon the unit 
prices set forth in the CONTRACTOR'S Bid Proposal and upon the quantities estimated 
from the Contract Drawings for bidding purposes, the estimated Total Contract Amount is  
                                                      ($                 ). 

 
It is further agreed that the CONTRACTOR shall start all work and construction within ten 

(10) days after delivery of the OWNER'S Notice to Proceed, unless otherwise specified in such 
Notice to Proceed, and shall complete all work and construction in accordance with the 
construction schedule and time for completion as provided in the Contract Documents.   
 

Section 4:  Contract Documents.  The Contract, and the component parts of this Contract, 
entered into by the acceptance of the CONTRACTOR'S Bid Proposal and the signing of this 
Agreement, consist of the following documents, all of which are component parts of said Contract 
and are as fully a part thereof as if herein set forth in full, and if not attached, as if attached hereto:    
 

This Agreement with the following Exhibits: 
 

EXHIBIT A  Invitation to Bid; 
EXHIBIT B  Information for Bidders; 
EXHIBIT C  Notice of Award; 
EXHIBIT D  Bid Proposal as accepted; 
EXHIBIT E  Contract Forms: Change Orders; Request for Payment; Release; 

Waiver, and Discharge of all Claims and Liens;  
EXHIBIT F  Performance and Payment Bond (will be added after execution) 
EXHIBIT G  Addendum No(s). ________________; 
EXHIBIT H  Notice to Proceed 

 EXHIBIT I  Certificate of Insurance (will be added after execution); 
EXHIBIT J  State of Alaska, Department of Labor, Schedule of Laborer's and 

Mechanic's Minimum Rates of Pay, dated __________________ as 
hereafter amended from time to time, and available at 
http://labor.state.ak.us/1ss/forms/pamp600-040118.pdf ; 

EXHIBIT K  General Conditions; 
EXHIBIT L  Special Conditions; 

 EXHIBIT M  Specifications bearing the title Craig High School Biomass Project 
consisting of _____________ (____) pages.   

EXHIBIT N  Contract Drawings, consisting of _______________ (____) pages with 
each sheet bearing the title Craig High School Biomass Project Site 
Work.   

 

http://labor.state.ak.us/1ss/forms/pamp600-040118.pdf
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IN WITNESS WHEREOF, the parties hereto have executed this agreement the day and year 

first above written. 
 
       OWNER: 
        
       Craig City School District 
 
Date: _________________________  By:        
       Chris Reitan 
       Superintendent 
 
       Attest: 
 
       By:______________________________   
       Name 
       Title 
 
       Certified Funds Available: 
 
       By:        
       Name 
       Business Manager 
       Account No. XXX-XX-XXX-XXXX 
   

 CONTRACTOR NAME: 
 

            ____   __________________ 
 Name of Contractor 

 
Date:      By: _____________________________ 

 (Signature of authorized officer) 
 

 _________________________________ 
 (Title of person signing) 
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 SCHOOL DISTRICT ACKNOWLEDGMENT 
 
 
STATE OF ALASKA   ) 

) ss. 
FIRST JUDICIAL DISTRICT ) 
 

THIS IS TO CERTIFY that on this _____ day of ________________, 2024, before me, the 
undersigned, a Notary Public in and for the State of Alaska, duly commissioned and sworn, 
personally appeared ____________________ and ____________________ to me known to be the 
Superintendent and the CCSD Clerk of the Craig City School District, the entity which 
executed the above and foregoing instrument; who on oath stated that they were duly authorized 
to execute said instrument and affix the corporate seal thereto on behalf of said entity; who 
acknowledged to me that they signed and sealed the same freely and voluntarily on behalf of said 
entity for the uses and purposes therein mentioned.   
 

WITNESS my hand and official seal the day and year in the certificate first above written.   
 
 

________________________________ 
NOTARY PUBLIC FOR ALASKA 
My Commission Expires:__________ 

 
(Seal) 
 
 
 CORPORATE CERTIFICATE 
 

I,                                                           certify that I am the Secretary of 
the Corporation named as                                 in the foregoing instrument; that                                 
     , who signed said instrument on behalf of said Corporation, was 
then President of said corporation; that said instrument was duly signed for in behalf of said 
Corporation by authority of its governing body and is within the scope of its corporate powers. 
 

                              
(Corporate Seal)       (Signature) 
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CORPORATE ACKNOWLEDGEMENT (if applicable) 
 
 
STATE OF ALASKA   ) 

)  ss. 
FIRST JUDICIAL DISTRICT ) 
 
 

THIS IS TO CERTIFY that on this ____ day of _______________, 2024, before me, the 
undersigned, a Notary Public in and for the State of _________________________, duly 
commissioned and sworn, personally appeared __________________________________ and 
_______________________________                         (Name)           
(Name) 
known to be the President and Secretary of_______________________, a corporation formed 
under the laws of the State of _____________, the corporation which executed the above and 
foregoing instrument, and who on oath stated he(she)(they) were duly authorized to execute said 
instrument and affix the corporate seal thereto on behalf of said corporation, and that the seal 
affixed thereto is the corporate seal thereof, and acknowledged that he(she)(they) signed the same 
freely and voluntarily on behalf of said corporation for the purposes therein mentioned.   
 

WITNESS my hand and official seal the day and year in this certificate above written.   
 

________________________________ 
NOTARY PUBLIC FOR ALASKA 
My Commission Expires:__________ 

(Seal) 
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 INDIVIDUAL ACKNOWLEDGMENT (if applicable) 
 
 
STATE OF ALASKA   ) 

)  ss. 
FIRST JUDICIAL DISTRICT ) 
 
 

THIS IS TO CERTIFY that on this ____ day of ______________, 2024 before me, the 
undersigned, a Notary Public in and for the State of Alaska, duly commissioned and sworn, 
personally appeared * to me known to be the person(s) described in and who executed the 
foregoing instrument, and acknowledged to me that he/she/they signed and sealed the same freely 
and voluntarily for the uses and purposes therein mentioned.   
 

WITNESS my hand and official seal the day and year in this certificate above written.   
 
 

________________________________ 
NOTARY PUBLIC FOR ALASKA 
My Commission Expires:  ________ 

 
 
  PARTNERSHIP ACKNOWLEDGMENT (if applicable) 
 
 
STATE OF ALASKA   ) 

)  ss. 
FIRST JUDICIAL DISTRICT ) 
 
 

THIS IS TO CERTIFY that on this _____ day of ______________, 2024, before me, a 
Notary Public, personally appeared ________________________ known to me to be (one of) the 
partner(s)  of the partnership that executed the within instrument, and acknowledged to me that 
such partnership executed the same. 
 

DATED:  ____________________________ 
________________________________ 
NOTARY PUBLIC FOR ALASKA 
My Commission Expires: _________ 

(Seal)  
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PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS:  
 
 

WHEREAS, the School Board of the Craig City School District, Alaska, by motion passed                 
   , has awarded to                                                 , (hereinafter 
designated as the PRINCIPAL), a contract for the work described as follows:  
 
 CRAIG HIGH SCHOOL BIOMASS PROJECT SITE WORK 
 

WHEREAS, under the terms of said contract, PRINCIPAL is required before entering upon 
the performance of the work, to file a good and sufficient payment bond with the Craig City 
School District (hereinafter referred to as "OWNER") to secure the payment of the claims to 
which reference is made in Title 36, Chapter 25, commencing at Section 36.25.0l0, Statutes of the 
State of Alaska.  
 

NOW THEREFORE, we, the PRINCIPAL and                                 , as 
SURETY, are held and firmly bound unto the OWNER and any and all persons, companies or 
corporations furnishing materials, provisions, provender, or other supplies, used in, upon, or about 
the performance of the work contracted to be executed or performed under the hereinabove 
mentioned contract, and all persons, companies, or corporations renting or hiring implements or 
machinery, for or contributing to said work to be done, and all persons performing work or labor 
done upon the same, and all persons supplying both work and labor as aforesaid, and as referred 
to in said Chapter 25, Title 36, Statutes of the State of Alaska, in the penal sum of                                               
               Dollars 
($                        ) lawful money of the United States, for the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents.  
 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT if said PRINCIPAL, 
hers/his/its subcontractors, heirs, executors, administrators, successors and assigns, shall pay any 
and all persons, companies or corporations furnishing materials, provisions, provender, or other 
supplies, used in, upon, or about the performance of the work contracted to be executed or 
performed under the hereinabove mentioned contract, and all persons, companies, or corporations 
renting or hiring implements or machinery, for or contributing to said work to be done, and all 
persons performing work or labor done upon the same, and all persons supplying both work and 
labor as aforesaid, and as referred to in said Chapter 25, Title 36, Statutes of the State of Alaska, 
and shall indemnify and save the OWNER harmless from all cost, expense, and damage by reason 
of PRINCIPAL'S default or failure to do so, and shall pay any local sales or use taxes, then this 
obligation shall be void; otherwise said bond shall remain in full force and effect and SURETY 
on this bond shall pay the same.  
 

It is expressly agreed and understood that in addition to OWNER, this bond shall inure to the 
benefit of any and all of the persons named in Alaska Statutes, Title 36, Chapter 25, Sections 
36.25.0l0, 36.25.020, and AS 23.20.265, et seq., so as to give a right of action to such persons or 
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their assigns in any suit brought upon this bond.  
 

It is further stipulated and agreed that the SURETY on this bond shall not be exonerated or 
released from the obligation of this bond by any change, extension of time for performance, ad-
dition, alteration or modification in, to, or of any contract, plans, specifications, or agreement 
pertaining or relating to any scheme or work of improvement hereinabove described or pertaining 
or relating to the furnishings of labor, materials, or equipment therefor, nor by any change or 
modification of any terms of payment or extension of the time for any payment pertaining or re-
lating to any scheme or work of improvement hereinabove described, nor by any rescission or 
attempted rescission of the contract, agreement or bond, nor by any conditions precedent or 
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to 
recover under any such contract or agreement or under the bond, nor by any fraud practiced by 
any person other than the claimant seeking to recover on the bond and that this bond be construed 
most strongly against the SURETY and in favor of all persons for whose benefit such bond is 
given, and under no circumstances shall SURETY be released from liability to those for whose 
benefit such bond has been given by reason of any breach of contract between the OWNER and 
the PRINCIPAL or on the part of any obligee named in such bond, but the sole conditions of 
recovery shall be that claimant is a person described herein and/or in Alaska Statutes Title 36, 
Chapter 25, Section 36.25.0l0, 36.25.020, et seq., and has not been paid the full amount of his 
claim and that SURETY does hereby waive notice of any such change, extension of time, addition, 
alteration or modification herein mentioned.  
 

As a part of the obligation secured hereby and in addition to the face amount specified therefor, 
there shall be included costs and reasonable expenses and fees, including reasonable attorney's 
fees, incurred by OWNER or other person entitled to bring suit thereon in enforcing such 
obligation, all to be taxed as costs and included in any judgment rendered.  
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IN WITNESS WHEREOF this instrument has been duly executed by the Principal and 

Surety above named, on the _____ day of ___________________________,2024.  
 
 
 

___________________________________ 
PRINCIPAL 

 
By: _______________________________ 

 
Title: ______________________________ 

 
 
 
 
TWO WITNESSES:    ATTEST:  (If Corporation) 
 
____________________________ By: _______________________________ 
 
____________________________ Title: ______________________________ 

Corporate Seal: 
 
 
 
 

___________________________________ 
  SURETY 

 
By: _______________________________ 

 
Title: ______________________________ 

 
___________________________________ 

          ADDRESS 
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 ATTORNEY-IN-FACT ACKNOWLEDGMENT OF SURETY 
 
 
STATE OF ALASKA   ) 

) ss. 
FIRST JUDICIAL DISTRICT ) 
 
 

On this _____ day of ___________________, 2043, before me, __________________, a 
notary public in and for said district and State, personally appeared 
______________________________________ known to me to be the person whose name is 
subscribed to the within instrument as the attorney-in-fact of the  
_______________________________________, the corporation named as Surety in said 
instrument, and acknowledged to me that he subscribed the name of said corporation thereto as 
Surety, and his own name as attorney-in-fact.  
 

___________________________________ 
NOTARY PUBLIC FOR ALASKA 
My Commission Expires: ____________ 

 
 
 
 
NOTE: (a) Signature of those executing for 

Surety must be properly acknowledged.  
 

(b) The Attorney-in-fact must attach 
a certified copy of the Power of 
Attorney 
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PERFORMANCE BOND 
 
 
 
KNOW ALL MEN BY THESE PRESENTS:  
 

WHEREAS, the School Board of the Craig City School District,  Alaska, by motion passed 
     has awarded to                                                      
hereinafter designated as the PRINCIPAL, a contract for: 
 
 CRAIG HIGH SCHOOL BIOMASS PROJECT SITE WORK 
 

WHEREAS, said PRINCIPAL is required under the terms of said contract to furnish a bond 
for the faithful performance of said contract, 
 

NOW, THEREFORE, we, the PRINCIPAL and                                 , as 
SURETY, are held and firmly bound unto Craig City School District hereinafter called the 
OWNER, in the penal sum of                                                Dollars ($                        
) lawful money of the United States, for the payment of which sum well and truly to be made, we 
bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly 
by these presents.  
 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT if the above bounden 
PRINCIPAL, his or its heirs, executors, administrators, successors or assigns, shall deliver, 
provide and perform all work, services, and materials, and in all things stand to and abide by, and 
well and truly keep and perform the covenants, conditions and agreements in the said contract, and 
any alteration thereof made as therein provided, on his or its part, to be kept and performed at the 
time and in the manner therein specified, including any warranty, or guarantee, and during the 
period thereof, as provided for therein, and in all respects according to their intent and meaning, 
and shall indemnify and save harmless the OWNER, its officers and agents, as therein stipulated, 
then this obligation shall become null and void; otherwise it shall be and remain in full force and 
effect.  
 

And the said SURETY, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the contract or contract documents, or the 
work to be performed thereunder, or the specifications accompanying the same, shall in any way 
affect its obligations on this bond, and said SURETY does hereby waive notice of any such 
change, extension of time, alteration, modifications, or additions to the terms of the contract or 
contract documents, or to the work or to the specifications.  
 

As a part of the obligation secured hereby and in addition to the face amount specified therefor, 
there shall be included costs, expenses and fees, including attorney's fees, incurred by OWNER 
in enforcing such obligation, all to be taxed as costs and included in any judgment rendered. 
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IN WITNESS WHEREOF _________________________________________ identical 
counterparts of this instrument, each of which shall for all purposes be deemed an original thereof, 
have been duly executed by the PRINCIPAL and SURETY above named, on the _____ day of 
____________________, 2024.  
 

___________________________________    
PRINCIPAL 

TWO WITNESSES: 
 
_________________________  By:  ______________________________    
 
_________________________  Title: ____________________________     
 

Corporate Seal 
 

___________________________________    
SURETY 

 
 

By: _______________________________    
 

Title: ____________________________     
 

___________________________________    
ADDRESS 

Corporate Seal 
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 ATTORNEY-IN-FACT ACKNOWLEDGMENT OF SURETY 
 
 
STATE OF ALASKA   ) 

) ss. 
_______ JUDICIAL DISTRICT )  
 
 
On this     day of ______________________, 2024, before me, 
________________________   , a notary public in and for said district and State 
personally appeared __________________________________ known to me to be the person 
whose name is subscribed to the within instrument as the attorney-in-fact of, 
____________________   , the corporation named as Surety in said instrument, 
and acknowledged to me that he subscribed the name of said corporation thereto as Surety, and his 
own name as attorney-in-fact.  
 

_____________________________________ 
NOTARY PUBLIC FOR ALASKA 
My Commission Expires: ______________ 

 
(Seal) 
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GENERAL CONDITIONS 
 

Section 1:  DEFINITIONS. 
 

(a)  ACT OF GOD shall mean an earthquake, flood, cyclone or other cataclysmic 
phenomenon of nature.  A rain, windstorm, high water or other natural phenomenon of unusual 
intensity for a specific locality, but which might reasonably have been anticipated from historical 
records of the general locality, shall not be construed as an Act of God.  
 

(b)  ADDENDA shall mean written modifications of the Contract Documents which may 
be issued by the Owner to holders of Contract Documents prior to opening Proposals.  
 

(c)  BIDDER shall mean any person, partnership, firm or corporation that submits a Bid 
Proposal and Bid Bond, if required, to the Owner.  
 

(d)  CHANGE ORDER shall mean a written supplemental agreement executed by the 
Owner and the Contractor to modify the Contract at the time of or after its execution.  
 

(e)  CONSTRUCTION shall mean:  
 

1.  All management, superintendence, labor, materials, use of equipment and tools, 
transportation and other facilities or services necessary to complete the Contract.   

2.  If the Contract includes the furnishing of manufactured equipment, 
"Construction" shall also include all management, superintendence, labor, materials, 
equipment components, tools, inspection, testing transportation and other facilities and 
services necessary to design, manufacture, fabricate, assemble, deliver and install 
equipment and complete the Contract.   

 
3.  Without limiting the generality of the foregoing, "Construction" shall also 

include delivery to the location of the job site all management, superintendence, labor, 
materials, equipment, tools, transportation and other facilities and services necessary to 
complete the Contract.   

 
(f)  CONTRACT shall mean the whole understanding between the Owner and the 

Contractor covering the furnishing of the construction and payment therefor and described or 
encompassed in the Contract Documents, including any addenda or change orders.   
 

(g)  CONTRACT DOCUMENTS shall mean the documents enumerated in the 
agreement which form the Contract.  
 

(h)  CONTRACT DRAWING shall mean a diagrammatic or pictorial description of the 
construction to be furnished, or copies thereof, which is included as a part of the Contract 
Documents as modified by Addenda and Change Orders to the Contract.  Contract Drawings shall 
include Proposal Drawings issued to Bidders to delineate the scope of the construction and 
Construction Drawings issued to the Contractor during construction to further describe the details 
of the Project design. 
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(i)  CONTRACTOR shall mean the person, partnership or corporation whose Bid 

Proposal has been accepted by the Owner and who has furnished suitable Performance Bond and 
Payment Bond, Insurance Certificate or Insurance Policies, Lump Sum Bid Breakdown and 
executed the Agreement.   
 

(j)  ENGINEER shall mean the duly authorized employee of the Owner or an engineer, 
architect or other consultant contracted to the Owner and authorized to perform the engineering or 
contract administration functions contemplated herein.  
 

(k)  ENGINEERING SPECIFICATIONS shall mean written descriptions, including 
performance, of the construction to be furnished which are part of the Contract Documents.  
 

(l)  ENGINEER'S INSTRUCTION shall mean a written interpretation of the Contract 
issued by the Engineer for the guidance of the Contractor.  
 

(m)  OR EQUAL shall mean construction items or materials substantially equal to that 
specified in the Contract Documents.  The Engineer shall be the sole judge of the quality and 
suitability of proposed substitutions.  
 

(n)  OWNER shall mean the CRAIG CITY SCHOOL DISTRICT whose address is PO 
BOX 800/100 School Rd., Craig, Alaska 99921.  
 

(o)  PERFORMANCE AND PAYMENT BONDS shall mean the form of Performance 
Bond and the form of Payment Bond included in the Contract Documents which shall be furnished 
by the Contractor and its Surety as assurance to the Owner that the Contractor will furnish, pay 
for, and warrant the construction and perform all the requirements of the Contract.  
 

(p)  PROJECT shall mean the improvements and/or facility to be completed in whole or 
in part through the performance of the Contract.  
 

(q)  BID PROPOSAL shall mean a Bidder's offer to the Owner to contract for and 
undertake furnishing the construction for one (l) or more Bid Schedules.  
 

(r)  SHOP DRAWING shall mean a diagrammatic, pictorial or written description of the 
details of proposed materials, equipment components, construction, adjustment or operation, ex-
cept drawings containing proprietary information, prepared by the Contractor or a Subcontractor 
and submitted for the review of the Engineer to demonstrate that the construction when completed 
will meet the requirements of the Contract.  
 

(s)  SUBCONTRACTOR shall mean an independent person, partnership or corporation, 
other than an employee of the Contractor, supplying to and under agreement with the Contractor 
or any Subcontractor of the Contractor, any construction or equipment in connection with the 
Contract.  
 

(t)  SUBSTANTIAL COMPLETION shall mean that degree of completion of the 
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construction necessary for the Project to function and operate at its intended location and for its 
intended use.  Written approval of administrative authorities having jurisdiction approving 
occupancy by Owner for intended use must be submitted by Contractor as a condition of any 
determination of Substantial Completion.  
 

(u)  SURETY shall mean a corporation executing a Bid Bond, Performance Bond, 
Payment Bond or other bond payable to the Owner.  
 

(v)  UNITS OF CONSTRUCTION. 
 

1.  "Basic Unit of Construction" shall mean an elementary part of the total 
construction which includes like materials and labor, is repetitive in nature, and is readily and 
economically measurable, i.e., "cu. yd. of concrete in place," "lin. ft. of pipe installed," or "lb. of 
reinforcing steel furnished." 
 

2.  "Integrated Unit of Construction" shall mean a part of the total construction 
which combines various quantities of unlike materials, equipment and labor into a separate piece 
of construction where the component materials, equipment and labor are not in themselves readily 
and economically measurable, i.e., "road bridge complete" includes excavation, concrete, bridge 
work, backfill, etc.  
 (w)  UNIT PRICE shall mean the amount bid by the Contractor for furnishing one (1) 
unit of construction, the quantities being subject to adjustment within the limits specified in the 
Contract Documents.  
 

(x)  WRITTEN NOTICE shall mean a handwritten or typewritten communication 
delivered in person, or sent to the individual, or to a partner of the partnership, or to an officer of 
the corporation, which is the Contractor, at the address set forth in the Contractor's Bid Proposal 
or, if to the Owner, addressed to the CCSD Superintendent, PO Box 800/100 School Rd, Craig, 
Alaska 99921, or such other address as may be specified for such purpose in writing by the 
Contractor or Owner.  
 

Section 2:  REFERENCED SPECIFICATIONS AND ABBREVIATIONS. 
 

(a)  Any material specified by reference to number, symbol or title of a specific standard 
such as a code, commercial standard, Federal Specification, trade association standard, or other 
similar standard, shall comply with the requirements of the issue in effect on the date of the Notice 
to Contractors Inviting Bids unless a specific issue is indicated in the special conditions or 
Engineering Specifications.   
 

(b)  Those applicable provisions of and such specifications which are referred to as 
provided in (a) above, except as modified in the Engineering Specifications, shall have full force 
and effect as though included in the Engineering Specifications.  
 

(c)  The following is a general list of abbreviations which may appear on the Contract 
Drawings or in the Engineering Specifications.   
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AAMA Architectural Aluminum Manufacturers' Association 
AAN  American Association of Nurserymen 
AAR  Association of American Railroads 
AASHTO American Association of State Highway and Transportation Officials 
ACI  American Concrete Institute 
AEIC  Associated Edison Illuminating Companies 
AGC  Associated General Contractors of America 
AFBMA Anti-Friction Bearing Manufacturers' Association 
AGA  American Gas Association 
AGMA American Gear Manufacturers' Association 
AIA  American Institute of Architects 
AIEE  American Institute of Electrical Engineers 
AISC  American Institute of Steel Construction 
AISI  American Iron and Steel Construction 
AMCA Air Moving and Conditioning Association 
ANSI  American National Standards Institute 
APA  American Plywood Association 
API  American Petroleum Institute 
APWA  American Public Works Association 
ARA  American Railway Association 
AREA  American Railway Engineering Association 
ASCE  American Society of Civil Engineers 
ASE Code American Standard Safety Code for Elevators, 

Dumbwaiters and Escalators 
ASHRAE American Society of Heating, Refrigerating and Air 

Conditioning Engineers 
ASLA  American Society of Landscape Architects 
ASME  American Society of Mechanical Engineers 
ASTM  American Society for Testing and Materials 
AWPA  American Wood Preservers' Association 
AWS  American Welding Society 
AWWA American Water Works Association 
CSI  Construction Specification Institute 
DCDMA Diamond Core Drill Manufacturers' Association 
DEMA  Diesel Engine Manufacturers' Association 
EEI  Edison Electric Institute 
EIA  Electronic Industries Association 
EJMA  Expansion Joint Manufacturers' Association 
FHWA  Federal Highway Administration 
Fed.Spec. Federal Specifications 
FSS  Federal Specifications and Standards General Services Administration 
F.S. Std.Specs.Forest Service Standard Specifications for Construction 

of Roads and Bridges, E,-7720-100, 1979, Forest Service 
U.S. Department of Agriculture, Washington, D.C. 20013 

ICC  Interstate Commerce Commission 
IEEE  Institute of Electrical and Electronics Engineers 
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IES  Illuminating Engineering Society 
ICEA  Insulated Cable Engineers' Association 
JIC  Joint Industrial Council 
NBS  National Bureau of Standards 
NEC  National Electrical Code 
NEMA  National Electrical Manufacturers' Association 
NESC  National Electrical Safety Code 
NFPA  National Fire Protection Association 
PCI  Prestressed Concrete Institute 
SAE  Society of Automotive Engineers 
SMACNA Sheet Metal and Air Conditioning Contractors' National 

Association, Inc. 
SPR  Simplified Practice Recommendation 
SSPC  Steel Structures Painting Council 
TCA  Tile Council of America 
TEMA  Tubular Exchanger Manufacturers' Association 
UBC  Uniform Building Code 
UL  Underwriters' Laboratories, Inc. 
USASI  United States of America Standards Institute 
WCLA  West Coast Lumbermen's Association 
WWPA Western Wood Products Association 
 

Section 3:  SUBCONTRACTS. 
 

(a)  The Contractor shall perform with its own organization not less than one-third (1/3) 
of the total monetary amount of the Contract and shall not sublet to any one (1) Subcontractor 
more than one-half (1/2) of the total monetary amount of the Contract without the previous written 
consent of the Owner.  After execution of the Contract and prior to the beginning of operations 
on a subcontract, the Contractor may, if approved by the Owner through execution of a Change 
Order, employ a different Subcontractor than was offered in the Contractor's Bid Proposal.  In 
this event the Total Contract Amount shall be reduced by an amount equal to the reduction, if any, 
in the cost to the Contractor as a result of the change of Subcontractor.  The Contractor shall 
furnish to the Owner the detailed bids of both Subcontractors before execution of the Change 
Order.  
 

(b)  The Contractor shall be fully responsible to the Owner for the acts, errors and 
omissions of Subcontractors and of persons either directly or indirectly employed by them.  The 
Contractor shall include all applicable provisions of these Contract Documents in all subcontracts 
for construction to be performed under this Contract.  
 

 (c) Nothing contained in the Contract Documents shall create any contractual relationship 
between any Subcontractor and the Owner.  The Owner's consent to or approval of any Subcon-
tractor under the Contract shall not relieve the Contractor of its obligations under the Contract and 
no such consent or approval shall be deemed to waive or modify any provisions of the Contract.  
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Section 4:  PERFORMANCE AND PAYMENT BONDS.   
 

(a)  Within ten (10) days after the Contractor receives the Notice of Award, and prior to 
the execution of the Contract by the Owner, the Contractor shall furnish a Performance Bond and 
also a Labor and Materials Payment Bond, on the forms included in the Contract Documents, with 
a corporate Surety satisfactory to the Owner, which bonds shall insure the full and faithful perfor-
mance of the Contract, including payment of all obligations arising thereunder, and each bond 
shall be in an amount equal to one hundred percent (100%) of the total contract amount unless 
otherwise provided in the Special Conditions.  
 

(b)  The Surety on such Performance Bond and Labor and Material Payment Bond shall 
be a duly licensed surety corporation authorized to do business in the State of Alaska and shall be 
named in the current list of "Companies Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 (amend-
ed) by the Audit Staff Bureau of Accounts, U.S. Treasury Department.  All bonds signed by an 
agent must be accompanied by a certified copy of the authority to act.  
 

(c)  Failure to timely provide the bonds on the required bond forms and as required herein 
shall be grounds for the Owner rescinding the award and awarding to another bidder or rejecting 
all bids.  The Contractor in such event forfeits the Contractor's bid security.    
 

Section 5:  EMERGENCY CONSTRUCTION.   
 
If, in the opinion of the Owner, and the Contractor is so advised, certain emergency 

construction must be done immediately to safeguard life or property or to protect completed 
construction, or the building or site where work is to be performed, the Contractor shall proceed 
at once with such emergency construction.  The omission or failure of the Owner to form such an 
opinion or to advise the Contractor shall not excuse the Contractor from any obligation to 
safeguard life or property or to protect completed construction, or the buildings or site where work 
is to be performed.  If such emergency construction is within the scope of the Contract, or is to 
protect completed construction, and is not caused by the negligence or acts or omissions of the 
Contractor, its employees, agents, representatives or subcontractors, the Contractor shall be paid 
as provided in the Contract.  If such emergency construction is outside the scope of the Contract, 
the Contractor shall submit a written proposal within ten (10) days after commencement of the 
emergency construction and the construction shall be paid for as a change in construction; 
provided, however, the Owner shall have no obligation to compensate the Contractor for emer-
gency construction required because of the Contractor's negligence or acts or omissions of the 
Contractor, its employees, agents, representatives, subcontractors, or other persons for whose acts 
the Contractor is liable or responsible.  Failure to submit such a proposal within the specified time 
shall constitute waiver of any claim based upon such emergency construction. 
 

Section 6:  CONTRACTOR'S DEFAULT.  
 

(a)  If the Contractor becomes insolvent, is adjudged bankrupt or makes an assignment for 
the benefit of its creditors, or if a receiver, assignee or other liquidating officer is appointed for the 
Contractor, or if the Contractor fails to prosecute the work according to the Construction Schedule, 
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or otherwise, or persistently or repeatedly refuses or fails to supply satisfactory superintendence, 
satisfactory numbers of properly skilled workmen or satisfactory construction or fails to make 
payment to employees or Subcontractors or payment for materials or equipment when due, or 
violates any law, ordinance, rule or regulation of any governmental authority having jurisdiction, 
or otherwise is in violation of any provisions of the Contract, the Contractor shall be in default 
under the Contract, and if such default continues for a period of ten (10) days after written notice 
thereof is served by the Owner upon the Contractor, the Owner, without prejudice to any other 
right or remedy, including termination, may declare the Contractor to be in default under the 
Contract by written notice thereof served upon the Contractor and its Surety.  

(b)  In the event of such declaration of default, the Surety shall have the obligation 
immediately to remedy the default or to undertake performance of the Contractor's obligations 
under the Contract; provided, however, that if the Surety does not remedy the default or does not 
undertake such performance within fifteen (15) days from the date of service of such declaration 
of default, the Owner may, but shall not be required to take possession of the construction and of 
all the Contractor's equipment, tools and materials used in connection therewith and complete the 
construction by whatever method the Owner may deem expedient.  In such event, the Contractor 
shall not be entitled to receive any further payment until the construction is completed.  If the 
unpaid balance of the total contract amount exceeds the cost to the Owner of completing the 
Contract, including reasonable compensation for additional administrative, engineering and legal 
costs of the Owner, and any damages incurred by the Owner by reason of such default, such excess 
shall be paid to the Contractor.  If the cost to the Owner of completing the Contract, including 
reasonable compensation for additional administrative, engineering and legal costs of the Owner, 
exceeds such unpaid balance, the Contractor shall immediately pay the excess to the Owner.  The 
foregoing provisions are in addition to and not in limitation of any other rights or remedies 
available to the Owner, including termination for default.  
 

Section 7:  LIQUIDATED DAMAGES.  
 

(a)  For each and every calendar day that any portion of the work and construction is not 
completed after the Construction Time fixed for completion in the Contract Documents, the 
Contractor shall pay the Owner, not as a penalty but as liquidated damages, such amount per 
calendar day as is specified in the Special Conditions.  
 

(b)  Because the difficulty in computing the actual damages which will result from failure 
to complete the construction on time, the said amount of liquidated damages is hereby estimated, 
agreed upon and determined in advance by the parties hereto as a reasonable evaluation of the 
actual damages which the Owner will suffer for each and every day during which the completion 
of the construction is delayed beyond the Construction Time herein fixed.  
 

(c)  Such monies due the Contractor, or to become due the Contractor at or after the 
Construction Time fixed in the Contract Documents, for all or any part of the construction, as may 
be necessary to pay said liquidated damages, may be retained by the Owner, and if such amounts 
are not sufficient to pay such liquidated damages, the Contractor shall immediately pay the de-
ficiency to the Owner.  Such deductions or amounts retained by the Owner shall not in any degree 
release the Contractor from further obligation and liability with respect to fulfilling the entire 
Contract.  
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(d)  Nothing herein shall be construed to preclude claims by the Owner for damages 

caused by Contractor errors, omissions, or negligence unrelated to time delay in completing the 
construction on time.  
 

Section 8: CONTRACTOR'S CLAIMS PRIOR TO SUBSTANTIAL 
COMPLETION. 

  
(a)  Written notice of any condition or event for which a claim is subsequently to be made 

by the Contractor shall be made to the Owner in writing within two (2) days after the first ob-
servance of such condition or event.  A written claim for damages or additional compensation 
setting forth in full detail the labor, material and other costs and the total amount of the claim and 
the reasons therefor, shall be given to the Owner by the Contractor, with a copy to the Engineer, 
within fifteen (15) days after the first notice of such condition or event and if such condition or 
event continues, a similar written claim shall be presented every thirty (30) days thereafter.  The 
Contractor expressly agrees that failure to give such notice of such condition or event and to 
present such detailed claims within the times specified shall constitute a binding waiver of any 
claim based upon such condition or event.  Knowledge of the condition or event on the part of the 
Owner shall not affect the requirements for such written notice and written claims within the 
specified times.  
 

(b)  The Contractor shall not cause a delay of construction during any dispute.  If the 
Owner orders a modification of the Contract by issuing a Change Order which becomes a subject 
of dispute or if any interpretation of the Contract Documents, or Engineer's Instructions, becomes 
a subject of dispute, the Contractor, upon written notice from the Owner, shall proceed with the 
construction as modified by the disputed Change Order during the period required to resolve the 
dispute.  

(c)  Claims for additional payment for delay in the construction caused by any act or 
omission of the Owner shall be limited to damages, if any, sustained during the time reasonably 
required for the Contractor to discharge its employees and to move equipment to another 
construction project location which, in the opinion of the Engineer, is suitable for operations by 
such equipment.  In no event shall such time exceed two (2) weeks for each such occurrence.  

 
Section 9:  CONTRACTOR'S CLAIMS AFTER TERMINATION, 

SUBSTANTIAL COMPLETION OR DECLARATION OF CONTRACTOR'S DEFAULT. 
 

(a)  When in the opinion of the Engineer the Contract is substantially completed, the 
Owner will send to the Contractor, by registered or certified United States mail, a written Opinion 
of Substantial Completion.  Within thirty (30) days after delivery of such Opinion of Substantial 
Completion, and also in the event of a declared default of the Contractor or termination of the 
Contract before substantial completion, the Contractor shall give the Owner written notice of any 
claim it intends to make against the Owner arising out of or in relation to the Contract; provided, 
that written notice of a claim based upon an event which occurs after receipt by the Contractor of 
the Opinion of Substantial Completion may be so given within thirty (30) days after the occurrence 
of the event upon which the claim is based but in no event later than thirty (30) days after Owner 
has given Notice of Acceptance of the Construction.  The notice of claim shall state the amount 
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claimed and shall specify in detail the nature, grounds and manner of computation of the amount 
of the claim.  The fact that the Contractor has given any notice or presented any claim required 
by any other provision of the Contract shall not relieve it from giving the notice required by this 
section of the Contract nor shall giving the notice required by this section relieve the Contractor 
from the effect of failure to give any notice or present any claim as required by any other paragraph 
or section of the Contract.  
 

(b)  Within sixty (60) days after receipt of such notice of claim, the Owner will give the 
Contractor written notice that the claim is allowed or rejected or allowed in part and rejected in 
part.  Any claim or part thereof so allowed shall constitute an acknowledged obligation of the 
Owner under the Contract payable in due course.  Failure to give such written notice of allowance 
or rejection within sixty (60) days after the Owner receives the notice of claim shall constitute 
rejection thereof in full.  The Contractor shall not start suit on any claim until the Owner has 
rejected the claim in whole or in part or has been accorded sixty (60) days in which to allow or 
reject the claim as above provided.  
 

(c)  The parties hereto expressly agree that the Contractor shall have thirty (30) days after 
receipt of written notice that the claim has been rejected in whole or in part, or ninety (90) days 
after the notice of claim is received by the Owner in case no notice of rejection is given, to bring 
suit against the Owner in the appropriate court sitting in the City of Ketchikan, First Judicial 
District, State of Alaska, and that otherwise, the claim, except the portion thereof allowed by the 
Owner, shall be forever barred.  No suit shall be brought against the Owner on any claim arising 
out of or in connection with the Contract unless the requirements of this section applicable to the 
Contractor have been strictly complied with.  
 

Section 10:  ASSIGNMENT OF CONTRACT.   
 
The Contractor shall not assign, transfer, convey, pledge, hypothecate, or otherwise dispose 

of or encumber this Contract, or any rights thereunder, without the prior written consent of the 
Owner.  Any such attempted assignment, transfer, conveyance, pledge, hypothecation, or other 
disposition shall be null and void and of no force or effect.  No assignment of the Contract or 
funds due under the Contract by the Contractor with the consent of the Owner shall be valid unless 
it contains a provision that the funds to be paid to the assignee under the assignment are subject to 
all the Contractor's obligations under the Contract.  
 

Section 11:  WAIVER OR MODIFICATION.   
 
The failure of either party to the Contract to insist upon strict performance of any of the 

terms or provisions of the Contract Documents shall not constitute a waiver or relinquishment of 
any such terms or provisions, but the same shall be and remain in full force and effect.  The 
making of any payment by the Owner to the Contractor, with or without knowledge of any default 
or breach of the Contract, shall not be deemed to be a waiver as to any default or breach of any 
term or provision of the Contract Documents.  No waiver or modification of any term or provision 
of the Contract Documents shall be claimed by the Contractor unless the same be made by Change 
Order, and no such waiver or modification shall constitute a waiver or modification of any other 
term or provision. 
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Section 12:  SEVERABILITY AND HEADINGS.  
 

(a)  If any part of the Contract Documents, including, but not limited to, any provision, 
paragraph, clause, phrase or words, is found to be in conflict with applicable law, such part shall 
be inoperative, null and void insofar as it is in conflict with said law, but the remainder shall be 
given full force and effect.  
 

(b)  The descriptive headings of the various parts, sections, paragraphs, and other portions 
of the Contract Documents have been inserted for convenience of reference only and shall in no 
way modify or restrict any of the terms and provisions of the Contract Documents.  
 

Section 13:  INTENT OF CONTRACT DOCUMENTS. 
 

(a)  Except as otherwise provided in the Special Conditions, the intent of the Contract 
Documents is to include all plant, materials, equipment, tools, supplies, management, 
superintendence, Contractor's design and detailing, work, labor, transportation, fuel, power, water 
and all other utilities and services necessary for furnishing all of the construction required for the 
proper performance of the Contract.  
 

(b)  Except as may be otherwise provided in the Special Conditions, the intent of the 
Contract Documents is to specify and set forth a complete and operating unit or system ready for 
use regardless of whether or not every detail has been set forth in the Contract Documents.  Any 
omission of details from the Contract Documents shall not be construed to mean that they are to 
be omitted by the Contractor or to affect in any way the completeness of the construction.  The 
cost of such details shall be included in the prices in the Bid Proposal.  
 

Section 14:  DISCREPANCIES IN CONTRACT DOCUMENTS. 
 

(a)  If at any time the Contractor discovers that there is possible error, omission or 
discrepancy in any of the Contract Documents, the Contractor shall immediately notify the 
Engineer in writing.  The Engineer shall promptly review the alleged error, omission or 
discrepancy and issue an Engineer's Instruction or the Owner may issue a Change Order.  Any 
work done after such discovery and until receipt of an Engineer's Instruction or execution of a 
Change Order shall be at the Contractor's expense.  
 

(b)  To avoid any disputes which might arise as to the meaning of any engineering 
requirements in the Contract Documents or to any alleged error, omission or discrepancy therein, 
the Engineer's opinion as to the true intent and meaning, and the Engineer's interpretation thereof, 
shall be first obtained before any legal action is taken.  All dimensions shall be taken from numer-
ical figures on the Contract Drawings and no dimensions scaled from such drawings are valid.  If 
dimensions are apparently missing from the Contract Drawings, work shall be suspended on that 
portion of the construction until the Owner has been notified and has made the necessary 
dimensions available via an Engineer's Instruction or on a Contract Drawing.  
 

(c)  Should any discrepancies or conflicting provisions among the various Contract 
Documents be discovered, precedence is hereby established in the following order:  
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1. Change Orders 
2. Agreement 
3. Addenda 
4. Special Conditions 
5. General Conditions 
6. Engineering Specifications 
7. Contract Drawings 
8. Construction Schedule 
9. Notice to Contractors Inviting Bids 
10. Information for Bidders 
11. Performance and Payment Bonds 
12. Bid Proposal as Accepted.   

 
 

Section 15:  DRAWINGS, SPECIFICATIONS AND INSTRUCTIONS. 
 

(a)  The Owner has prepared designs and Contract Documents and may from time to time 
issue additional information during the term of the Contract, by means of Engineer's Instructions, 
Construction Drawings or otherwise, to add detail to the Contract Documents.  All such 
Instructions, Drawings and additional information shall be consistent with the Contract Documents 
and shall be developments thereof.  
 

(b)  All construction shall be furnished in accordance with the Contract Documents and to 
the dimensions fixed thereby.  The Owner reserves the right to make reasonable revisions in 
dimensions and relocations of construction; provided, however, that such revisions or relocations 
are made prior to construction of any item to be revised or relocated.  If such revisions and re-
locations result in no additional cost to the Contractor, such revisions or relocations shall be made 
at no additional cost to the Owner.  
 

Section 16:  SHOP DRAWINGS. 
 

(a)  The Contractor shall prepare or secure, and submit to the Owner for review, not as a 
check of details but for the purpose of determining whether or not the general method of fabrica-
tion, quality of materials and equipment and detailing are in accordance with the Contract 
Documents, are suitable for instruction of operating personnel and for maintenance, such 
nonproprietary Shop Drawings as are necessary in the opinion of the Engineer for such purposes.  
Such Shop Drawings shall include, but not be limited to, general arrangement, outline, connection 
and external detail drawings and instruction, operation and maintenance booklets.  Two 
reproducible prints and one contact print of each Shop Drawing shall be submitted to the Owner.  
Four (4) copies of all catalog cuts serving as Shop Drawings shall be submitted to the Owner over 
and above the number of copies the Contractor wants returned following Owner's review.  
 

(b)  The review of Shop Drawings shall not relieve the Contractor of the responsibility 
which it has under the Contract Documents, including but not limited to quality, quantity, per-
formance characteristics, dimensions, adequate details, schedules and satisfactory coordination of 
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all materials and equipment components.  The Contractor shall submit such Shop Drawings with 
such promptness as to cause no delay in its own operations or that of its Subcontractors.  Shop 
Drawings shall be checked by the Contractor to determine that they do not deviate from the 
Contract Documents, and if they do, such Shop Drawings shall be accompanied by a written notice 
to the Engineer stating in detail the nature of and the reasons for any proposed deviations.  Shop 
Drawings shall be submitted in such sequence as is necessary in the opinion of the Engineer to 
give them adequate review.  
 

(c)  The Engineer's review will be completed within a reasonable time after receipt by the 
Engineer of each Shop Drawing in proper sequence with markings as follows:  
 

(1)  Reviewed.  Indicates Shop Drawing has been reviewed and appears to 
conform with the intent of the design concept.  The Contractor shall make further distribution of 
the Shop Drawing and may proceed with fabrication shown on the Shop Drawing.  
 

(2) Resubmit.  Indicates Shop Drawing or part thereof does not appear to 
conform with the design concept.  The Owner's comments will be noted on the Shop Drawing or 
in a separate letter.  The Contractor shall recheck, make necessary revisions and resubmit for 
Owner's review.  
 

(3)  Reference.  Indicates Shop Drawing gives information that is incidental to 
construction described in the Contract Documents and is for general information only.  

(d)  All Shop Drawings and data shall be concise and legible.  Detailed information about 
the various components involved shall be clearly identified with the component designation.  
Shop Drawings shall include, as applicable, equipment outlines and dimensions, foundation 
requirements and wiring diagrams giving complete information for the installation and erection, 
maintenance and repair, or for identification of parts for ordering replacements on each item to be 
furnished under the Contract.  
 

(e)  The Contractor shall submit to the Owner three (3) sets of final Shop Drawings, 
showing all changes and revisions and shall furnish one (1) full-size black-on-white positive mylar 
transparency to the Owner.  
 

Section 17:  CONTRACTOR'S COPIES OF DRAWINGS.   
 
The Contractor will be supplied by the Owner without charge, not more than ten (10) sets 

of Contract Drawings.  Additional copies of Contract Drawings, if desired by the Contractor, will 
be furnished by the Owner at cost.  The Contractor shall keep at least one (1) record copy of all 
Contract Documents, including Plans, Shop Drawings, Modifications, etc., at the construction site 
in good condition in a weathertight enclosure to show all changes, revisions, and "as-built" 
notations made during the construction process.  These are to be available to the Engineer and 
shall be delivered to him for the Owner upon completion of the project.   
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Section 18:  MATERIALS AND EQUIPMENT. 
 

(a)  Unless otherwise provided in the Special Conditions, the Contractor shall furnish and 
fully pay for all construction prior to acceptance by the Owner.  All materials and equipment 
incorporated in the completed construction shall be new and not previously used.  If requested by 
the Owner, the Contractor shall provide satisfactory evidence of the kind and quality of materials 
and equipment to be furnished and that such have been paid for.  
 

(b)  If materials or equipment are specified in the Special Conditions to be furnished by 
the Owner, they shall be conclusively deemed acceptable for the purpose designed if received in 
satisfactory condition.  The Contractor may continue to use such materials or equipment until 
otherwise directed; provided, however, that if the Contractor discovers any defect in materials or 
equipment furnished by the Owner, it shall immediately notify the Owner and the Engineer in 
writing and shall cease to use such defective items pending receipt of written instructions from the 
Owner or the Engineer.  
 

(c)  If materials or equipment are specified in the Special Conditions to be furnished by 
the Owner, they shall be received by the Contractor f.o.b. the point of delivery specified in the 
Special Conditions, and in the absence of such specification, receipt by the Contractor shall be 
f.o.b. the plant of the supplier of the materials or equipment to be so furnished.  The Contractor 
shall receive, load and unload, transport, store and properly protect from damage or loss all such 
materials or equipment and the Contractor shall be responsible for loss or damage after receipt of 
materials or equipment and until final acceptance of the construction by the Owner.  The 
Contractor shall immediately report to the Owner and the Engineer in writing in the form and 
manner prescribed by the Engineer the receipt of Owner-furnished materials and equipment.  
 

Section 19:  WORKMANSHIP.   
 
All construction shall be such that its several component parts function as a workable 

system, with all accessories necessary for its proper operation, and the construction shall be 
furnished with all components tested, properly adjusted, and in operation.  The construction shall 
be furnished in conformance with the normally accepted standard practice of the trade so as to 
contribute to maximum efficiency of operation, accessibility and appearance and minimum cost 
of operation, maintenance and construction of future alterations and additions.  It shall also be so 
furnished that the completed construction will conform and adjust to and operate in a coordinated 
manner with the existing installation, if any.  
 

Section 20:  COMPLIANCE WITH CONTRACT DOCUMENTS. 
 

(a)  Unless otherwise provided in the Special Conditions, whenever in the Contract 
Documents any material, equipment, method or process is indicated or specified without 
reservation, by patent or proprietary name, by name of the manufacturer or by catalog number, 
such specification shall be deemed to be used for the purpose of establishing a standard of quality 
and for facilitating the description of the material, equipment, method or process desired, and shall 
be deemed to be followed by the words "or equal."  In such event the Contractor may offer to 
furnish another material, equipment, method or process which shall be substantially equal in every 
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respect to that so indicated or specified.  The Engineer shall be the sole judge of the equality of 
such material, equipment, method or process offered in substitution.  
 

(b)  Offers of substitution for items described in the Contract Documents will be 
considered only upon the written request of the Contractor, and no requests for such substitutions 
will be acknowledged or considered from suppliers, distributors, manufacturers or subcontractors 
or any other source.  Requests for approval of a substitution shall be by submitting Shop 
Drawings, where applicable, and shall be accompanied by documentary evidence of equality in 
the form of descriptive literature, samples, records of performance, certified copies of tests by 
independent recognized laboratories, and differences in prices and delivery, if any, in the form of 
certified quotations from suppliers of both the specified material, equipment, method or process 
and the proposed substitute.  
 

(c)  Such offers of substitution of materials or equipment shall include data to substantiate 
that the "or equal" product meets the following criteria applicable to the item submitted:  
 

(1)  The change is adaptable to the design, (2) the functional performance will be 
equal to or better than the item specified, (3)  where the appearance affects the end product, the 
appearance of the item will be as good as or better than the item specified, (4)  the maintenance 
cost for the product or item will be equal to or less than the item specified, (5)  the quality of 
materials used and the level of construction of the item will be as good or better than the item 
specified, (6)  the net price of the item will be within the same price range as the item specified 
and (7) installation cost of the item specified will be equal to or less than that of the item specified.   
 

Section 21:  VALUE ENGINEERING.   
 
(a)  The Contractor may submit alternate construction details for consideration where 

these will result in reduced project cost without loss of essential function.  Such alternates shall 
be in the form of written value engineering proposals indicating the nature of recommended 
revisions and the Contractor's proposed credit to the Owner. 
 

(b)  A value engineering proposal shall constitute a binding offer by and on the Contractor 
and may not be withdrawn.  However, if not accepted within the time limits described in (c) be-
low, the proposal shall become void.  The terms and credits of the proposal may be changed by 
mutual agreement between the Owner and Contractor, or may be accepted without further 
modification by the Owner.  
 
 

(c)  The value engineering proposal shall be in sufficient detail to permit a reasonably 
complete evaluation of the costs and technical changes involved.  Proposals shall be addressed to 
the Owner's Engineer, who shall respond within fourteen (14) calendar days after receipt regarding 
functional acceptability or completeness of the proposal.  In the event no response is made within 
this time period, the proposal shall be considered rejected.  The judgment of the Owner's engineer 
shall be final regarding acceptability of Contractor's proposal. 
 

(d)  If a proposal is accepted, the Contract shall be amended by Change Order to reflect 
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the modifications and the Contract amount shall be decreased by negotiated or offered credit 
amount. 
 

Section 22:  SOIL AND/OR SUBSURFACE CONDITIONS.   
 
Any data regarding soil and/or subsurface conditions which may be shown in the 

Construction Drawings, Engineering Specifications, or elsewhere in the Contract Documents, is 
not to be taken as a representation, but is based on limited information and is at best only an 
opinion; consequently, such data cannot and shall not be considered precise or complete and there 
is no guarantee or representation as to its completeness, accuracy, or precision and the Owner shall 
not be liable therefor.  All Bidders and/or Contractors shall thoroughly familiarize themselves 
with the site and subsurface conditions at all locations on this project by their own independent 
investigation, including soils or other tests, and the nature of such condition shall be determined 
and ascertained by Bidders and Contractors on their own by independent investigations and to their 
own satisfaction.  
 

Section 23:  STORAGE OF MATERIALS AND EQUIPMENT.   
 
If any materials or equipment are stored, they shall be stored so as to ensure the 

preservation of their quality and fitness.  Materials and equipment shall be placed on platforms or 
other hard, clean surfaces, and not on the ground, and shall be placed under cover and heated 
adequately to prevent condensation or freezing.  Stored materials and equipment shall be located 
so as to facilitate observation.  The Contractor shall be responsible for all damage to or loss of the 
materials or equipment that occurs until written acceptance by the Owner.  

 
 

Section 24:  MANUFACTURER'S INSTRUCTIONS.   
 
All instructions and directions of the manufacturer of material and equipment furnished to 

the Contractor shall be followed unless specified to the contrary.  The Contractor shall obtain and 
furnish to the Engineer prior to use of materials or installation of equipment five (5) copies of all 
instructions and directions of the manufacturer of such materials and equipment.  
 

Section 25:  DEFECTIVE MATERIALS AND WORKMANSHIP. 
 

(a)  The Contractor shall promptly remove from the premises all materials and equipment 
and correct all construction which in the opinion of the Engineer is defective in workmanship or 
materials or fails to conform to the Contract, or the manufacturer's specifications or technical data, 
whether incorporated in the work or not, and the Contractor shall promptly replace and re-execute 
its own construction in accordance with the Contract and without cost or expense to the Owner, 
and shall bear the expense of making good all construction of other contractors or the Owner's 
building or site, destroyed or damaged by such removal and replacement.  
 

(b)  If the Contractor does not remove construction which in the opinion of the Engineer 
is defective or fails to conform to the Contract, within a reasonable time, which shall be fixed by 
written notice from the Owner, the Owner may remove and store the materials and cause the 
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correction of such construction at the expense of the Contractor.  If the Contractor does not pay 
the expense of such removal and storage within ten (10) days after delivery of a notice of the cost 
of such removal and storage, the Owner may give written notice to the Contractor and ten (10) 
days after such notice the Owner may dispose of the material.  Costs arising from such removal, 
storage or disposal of materials and correction of the construction shall be paid by the Contractor 
and may be deducted from any payment due the Contractor.  The provisions of this section shall 
not impose any duty or responsibility on the Owner or Engineer to advise or inform Contractor of 
any materials or work considered to be defective and failure to do so shall not be deemed to be an 
acceptance of defective materials or work by the Engineer or by the Owner.   
 

(c)  All work such as pipes, wires, conduits, insulation and any other items designated by 
the Engineer shall be inspected prior to the work being covered.  
 

All work requiring inspection that is covered prior to inspection by the Engineer shall be 
uncovered for inspection as requested by the Engineer and recovered at no cost to the Owner.  
 

Section 26:  WARRANTIES. 
 

(a)  The Contractor warrants to the Owner that the construction to be provided under the 
Contract shall be fit for the purpose specified when operated in accordance with generally accepted 
operating practices; shall be new and free from any defects in material, workmanship, and title; 
shall meet all specifications, including those relating to performance, contained or incorporated by 
reference in the Contract; and that the technical direction of installation will be performed in a 
competent, diligent manner in accordance with generally accepted professional standards.  
 

(b)  The foregoing warranties (except as to title) shall apply to defects or deficiencies 
occurring within a period of one (1) year from final acceptance of the Project by the Owner.  If, 
however, during the above one (1) year warranty period the construction is not available for 
operation due to a failure to meet such warranties, such time of unavailability shall not be counted 
as part of the warranty period.  The conditions of any field tests shall be mutually agreed upon, 
and the Contractor shall be notified of and may be represented at all tests that may be made.  

(c)  If the construction furnished does not meet the warranties specified above, assuming 
normal and proper use and maintenance, the Owner shall promptly notify the Contractor and make 
the construction available for correction.  The Contractor shall thereupon correct all defects, 
including nonconformance with the Engineering Specifications, at its expense, either by repairing 
or replacing any defective or damaged parts of the construction furnished under the Contract.  All 
of the costs of labor, materials and equipment associated with such repair or replacement of the 
construction, including removal, loading and unloading, transportation to and from the repair site 
and reinstallation, shall be borne by the Contractor.  
 

(d)  Any repaired or replacement construction furnished under the aforesaid warranty shall 
also carry warranties for one (1) year on the same terms as set forth above from the date of its 
repair or replacement.  
 

(e)  The Contractor shall obtain written warranties from its Subcontractors and suppliers 
of material and equipment where such warranties are specifically required by the Special 
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Conditions and shall deliver the original warranties to the Owner.  
 

(f)  Neither the final payment, nor any other provision of the Contract, nor partial or entire 
use of the construction by the Owner shall relieve the Contractor of liability with respect to the 
warranties referred to in the Contract or any other warranties express or implied.  
 

(g)  In the event the Contractor fails to accomplish the warranty work as required herein, 
the Owner may proceed to accomplish the same and the Contractor, and its Surety, shall be jointly 
and severally liable to the Owner for all costs and expenses in relation thereto.  
 

Section 27:  PATENTS AND ROYALTIES. 
 

(a)  The Contractor shall pay the costs of all royalties, permits, licenses or other fees 
necessary for the performance of the Contract.  
 

(b)  The Contractor warrants that the construction furnished hereunder, and any part 
thereof, shall be delivered free of any rightful claim of any third party for infringement of any 
patent.  If notified promptly in writing and given authority and information, the Contractor shall 
appear and defend or may settle, at its expense, any suit or proceeding against the Owner so far as 
it is based on a claimed patent infringement which would result in a breach of this warranty and 
the Contractor shall pay all damages and costs awarded therein against the Owner due to such 
breach.  In the event the construction or any part thereof is held to constitute such an infringement 
and the use of said construction or part is enjoined, the Contractor shall, at its expense and option, 
either procure for the Owner the right to continue using said construction or part, or replace same 
with non-infringing construction, or part, or modify same so it becomes non-infringing.  

(c)  The preceding subparagraph shall not apply to any construction or part manufactured 
to the Owner's design, or to the use of any construction furnished hereunder in conjunction with 
any other product in a combination not furnished by the Contractor pursuant to the Contract.  As 
to any such construction, part, or use of such combination, the Contractor shall have no liability 
for patent infringement.   
 

Section 28:  LAWS AND REGULATIONS. 
 

(a)  The Contractor shall give all notices required by law and comply with all laws, 
ordinances, rules and regulations relating to the conduct of the construction.  The Contractor shall 
be liable for all violations of the law in connection with construction furnished by the Contractor.  
 

(b)  If the Contractor observes that the Contract Documents are at a variance with any law, 
ordinance, rule or regulation the Contractor shall promptly notify the Owner in writing and all 
necessary changes shall be made by Engineer's Instructions or Change Order.  If the Contractor 
performs any work knowing or that the Contractor should have known to be contrary to such laws, 
ordinances, rules and regulations, and without giving such notice to the Owner, the Contractor 
shall bear all costs of required changes and be liable to the Owner for all damages arising 
therefrom.  
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Section 29:  PERMITS. 

 
(a)  Permits, licenses and easements of a temporary nature which are necessary only for 

and during the construction, shall be secured and paid for by the Contractor, except those permits, 
licenses or easements of a temporary nature which are stated in the Special Conditions to be 
provided by the Owner.  
 

(b)  Permits, licenses, and easements of a permanent nature, which are necessary to be 
maintained after acceptance of construction, shall be secured and paid for by the Owner unless 
otherwise specified in the Special Conditions.  
 

Section 30:  HOLD HARMLESS AND INDEMNITY.   
 
The Contractor specifically obligates itself to the Owner in the following respects, to-wit:  

 
(a)  To indemnify and appear and defend and hold harmless the Owner, its elected and 

appointed officials and employees, from and against any and all claims, damages, losses, costs and 
expenses, including attorneys' fees and expenses incurred, whether or not suit is filed, and for 
injuries to or theft of property, including loss of use, injuries to persons, including death, and from 
any and all other claims, suits or liability, caused in whole or in part by any act or omission of the 
Contractor, or any of its officers, agents, employees, representatives, servants or subcontractors, 
or anyone employed by them, or for whose acts Contractor may be liable, in the performance or 
nonperformance of the work or construction, or of any of the terms and/or conditions of the 
Contract, or caused by or resulting from any act or omission of Contractor, or any of Contractor's 
employees, agents, representatives, licensees, contractors or representatives.   
 

(b)  To appear, defend, indemnify and hold harmless the Owner and its officers, agents, 
and employees from and against any and all claims, judgments, liens, loss, damage, cost, charge 
or expense, including defense costs, court costs and attorneys' fees, whether direct or indirect, by 
reason of casualties to the construction whether completed or not, including loss of use thereof.   
 

Section 31:  INSURANCE.   
 
(a)  Contractor shall not commence work under this Contract until all of the insurance 

required under this section has been obtained and Contractor has filed the certificates of insurance 
and copies of insurance policies with the Owner as required by the Contract Documents, and the 
Owner has approved the same, nor shall Contractor allow any subcontractor to commence work 
on his subcontract until the insurance required has been so obtained.  
 

(b)  General Liability Insurance.   
 

(1)  Coverage.  The Contractor shall purchase and maintain General Liability 
Insurance covering bodily injuries, including death at any time resulting therefrom, sustained by 
any person or persons, and covering damages to property, including loss of use thereof, arising out 
of or in consequence of the performance of the Contract or the work or construction, whether such 
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injuries to persons or damages to property are due or are claimed to be due to operations of the 
Contractor, its subcontractors, or any of their officers, employees, servants, partners, agents or 
representatives.  The Owner shall be named as an additional insured on all such policies.   
 

(2)  Insurance Amounts.  Such General Liability Insurance shall be in the 
amounts set forth on the form of Certificate of Insurance included in the Contract Documents and 
required herein to be filed with the Owner.   
 

(3)  Insurance Period.  Such General Liability Insurance shall be maintained in 
effect at all times until final acceptance by the Owner of all of the completed construction, and 
products liability and completed operations liability for at least two (2) years thereafter.   
 

(4)  Insurance Form.  Such General Liability Insurance shall indemnify and 
defend the Contractor, its subcontractors and the Owner, as an additional named insured, and all 
of their officers, employees, servants, partners, agents and representatives from and against any 
and all claims, judgments, liens, loss, damage, cost, charge or expense, including defense costs, 
court costs and attorneys' fees, whether direct or indirect, by reason of liability imposed by law or 
by contract upon said parties, including Operations/Premises Liability, Independent Contractor's 
Protective Liability/Owner's Protective Liability, Completed Operations and Products Liability, 
Broad Form Blanket Contractual Liability, Owner, Non-owned, and Hired Vehicles and 
Equipment, and Broad Form Property Damage, including explosion, collapse and underground 
damage and loss of use.  Such General Liability Insurance shall be provided on a comprehensive 
bodily injury and property damage liability form satisfactory to the Owner and shall name the 
Owner as an additional insured and shall cover and include Contractor's contractual indemnity of 
Owner.  The coverage shall not include an unfunded self-insured retention.  A Certificate of In-
surance certifying such insurance policies have been issued to the Contractor shall be filed with 
the Owner in the amount and form and as required herein.   
 

(c)  Worker's Compensation. 
 

(1)  Insurance Requirements.  The Contractor and its subcontractors shall 
purchase and maintain industrial accident or worker's compensation insurance issued by an insur-
ance company authorized to write such insurance in the State of Alaska covering bodily injuries, 
including death at any time resulting therefrom, suffered or alleged to have been suffered by any 
employee of the Contractor or its subcontractors by reason of or in the course of operations under 
the Contract.   
 

(2)  Insurance Amount.  The amount and type of such industrial accident or 
worker's compensation insurance shall be that required by law for all employees employed under 
the Contract who may come within the protection of such laws, and as required by the Certificate 
of Insurance required under (e) below.   
 

(3)  Insurance Period.  Such industrial accident and worker's compensation 
insurance shall be maintained in effect until final acceptance of the completed work and con-
struction.   
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(4)  Failure to Maintain Worker's Compensation Insurance.  The Contractor 
acknowledges and agrees that in the event it fails to maintain proper worker's compensation in-
surance coverage, the State and the Owner may pursue any remedies provided by AS 23.30.045, 
terminate the Contract without liability, and/or take or pursue any other remedies otherwise 
provided by law.   
 

(d)  Builder's All Risk.  Not Required For This Project 
 

  
  

(e)  Certificates of Insurance.  Contractor shall deposit with the Owner not later than 
submittal of the signed Agreement and required bonds, Certificates of Insurance from its insurance 
companies certifying to the coverage of all of the insurance required in this section in the form, 
and in the amounts set forth on the form of Certificate of Insurance set forth in the Contract 
Documents, and as required herein, and shall furnish copies of all insurance policies at any time 
upon request of the Owner.  
 

(f)  Cancellation of Insurance.  
 

(1)  The Contractor shall not cause any insurance policy to be canceled or permit 
any policy to lapse or reduce the amount of such insurance during the period of the Contract.  All 
insurance policies shall include a provision to the effect that the insurance policy shall not be 
subject to cancellation, lapse, or to a reduction in the amount of insurance until written notice has 
been first delivered to the Owner by the insuring company stating the date that such cancellation, 
lapse, or reduction shall be effective, which date shall not be less than thirty (30) days after the 
delivery of such notice to the Owner.   

(2)  When a renewal of the policy is approaching, Contractor shall deposit 
evidence of renewal not less than twenty (20) days before expiration of the term of the policy.   
 

(3)  The Owner shall have the right to require Contractor provide verification, 
including the right to inspect Contractor's records at reasonable times, to confirm the insurance 
called for herein is in force.  If the Contractor fails to provide verification of full coverage of all 
the insurance required by the Contract Documents, at all times, Owner may, without liability, 
direct the Contractor cease any further operations, and remove all personnel and equipment from 
the project site until all such insurance is verified as being in full force and effect, or may, without 
liability, deem such failure to verify full coverage as a material breach and default and terminate 
the Contract without liability.     
 

(g)  Waiver of Subrogation.  Each of the policies of insurance required herein shall 
contain a clause or endorsement pursuant to which the insurance companies waive subrogation or 
consent to a waiver of right to recovery against the Owner.  
 

(h)  Insurance Companies.  Unless such requirement is waived by the Owner in writing, 
all insurance companies issuing any insurance required in this section shall be member insurers 
included and covered under the Alaska Insurance Guarantee Association Act (Alaska Statutes, 
Section 21.80.010, et seq.).   



 
CRAIG HIGH SCHOOL  GENERAL CONDITIONS 
BIOMASS PROJECT SITE WORK  008000-25 of 49 

 
Section 32:  WAGE RATES.  

 
(a)  Contractor shall pay not less than the minimum wage per hour for each classification 

of laborers, workers, or mechanics as set forth in the State of Alaska, Department of Labor, Wage 
and Hour Division, pamphlet entitled "Laborers' and Mechanics' Minimum Rates of Pay," a copy 
of which is included as part of these Contract Documents, and in the event the rates are amended 
at any time during the period of this Contract, Contractor shall adjust the rates paid in such manner 
as to at all times be not less than the then current prevailing wage rate schedule issued by the State 
of Alaska.  Contractor shall in addition thereto comply with all other applicable provisions of 
Alaska Statutes, Title 36, Chapter 5 [Wages and Hours of Labor].  Contractor further expressly 
acknowledges and agrees that prior to bidding on this Contract and the Project, and at the time of 
submitting its bid and entering into the Contract, it has obtained and fully informed itself of the 
current wage rate schedule and Contractor by entering into this Contract, assumes full and sole 
responsibility to keep itself fully informed as to any changes made in the current wage scale 
required to be paid and will adjust and pay the prevailing wage rates, as such are modified from 
time to time, at all times during the performance of the Contract.  
 

(b)  The Contractor shall submit to the State of Alaska, Department of Labor, a certified 
payroll on a form suitable to the Department of Labor each week as required by law, with copies 
thereof to the Owner if requested, and submit to the Owner an executed Minimum Wage Affidavit 
with each pay request and at the end of the project.  The affidavit shall be in the form included in 
the Contract documents.  
 

(c)  Contractor agrees:   
 

(1)  that the Contractor, and his subcontractors, shall pay all employees 
unconditionally and not less than once a week; 
 

(2)  that wages shall not be less than those stated in the most current Minimum 
Wage Schedule published by the State Department of Labor regardless of the contractual 
relationship between the Contractor or subcontractors and laborers, mechanics, or field surveyors;   
 

(3)  that the scale of wages to be paid shall be posted by the Contractor in a 
prominent and easily accessible place at the site of the work; 
 

(4)  that the Owner is authorized to withhold so much of the accrued payments as 
is necessary to pay to laborers, mechanics, or field surveyors employed by the Contractor or 
subcontractors the difference between:   
 

(a)  the rates of wages required by the Contract to be paid laborers, 
mechanics, or field surveyors on the work, and 

 
(b)  the rates of wages in fact received by laborers, mechanics or field 

surveyors.   
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(d)  If it is found that a laborer, mechanic, or field surveyor employed by the Contractor 
or Subcontractor has been or is being paid a rate of wages less than the rate of wages required by 
the Contract to be paid, the Owner may, by written notice to the Contractor, terminate the 
Contractor's right to proceed with the work or the part of the work for which there is a failure to 
pay the required wages and to prosecute the work to completion by contract or otherwise, and the 
Contractor and his sureties shall be liable to the Owner for all costs and expense incurred thereby 
and for any excess costs in completing the work.  (AS 36.05.070).   
 

Section 33:  AFFIRMATIVE ACTION. 
 

(a)  Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex or national origin.  Contractor will take affirmative action to 
ensure the applicants are employed, and that employees are treated during employment, without 
regard to their race, color, religion, sex or national origin.  Such action shall include, but not be 
limited to, the following:  employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices setting forth the provisions of this 
subsection.  
 

(b)  Contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of Contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex or national origin.  
 

(c)  Contractor will send to each labor union or representative of workers and with which 
it has a collective-bargaining agreement or other contract or understanding, a notice advising the 
said labor union or worker's representative of Contractor commitments under this section, and shall 
post copies of the notice in conspicuous places available to employees and applicants for 
employment.  
 

(d)  Contractor will comply with all provisions of Executive Order No. 11246 of 
September 24, 1965, as amended by Executive Order No. 11375 of October 13, 1967, and the 
rules, regulations and relevant orders of the Secretary of Labor.  
 

e)  Contractor will furnish all information and reports required by Executive Order No. 
11246 of September 24, 1965, as amended, and by the rules, regulations and orders of the Secretary 
of Labor, or pursuant thereto, and will permit access to its books, records and accounts by the 
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations and orders.  
 

(f)  The Contractor will include the provisions paragraphs (a) through (e) of this section 
in every contract, and will require the inclusion of these provisions in every subcontract entered 
into by any of its subcontractors, so that such provisions will be binding upon each Subcontractor, 
as the case may be.  For the purpose of including such provisions in any construction, 
maintenance, or service contract or subcontract, as required hereby, the term "Contractor" and the 
term "Subcontractor" may be changed to reflect appropriately the name or designation of the 
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parties of such contract or subcontract.  
 

(g)  The Contractor agrees that he will fully cooperate with the office or agency of the 
State of Alaska which seeks to deal with the problem of unlawful or invidious discrimination, and 
with all other State efforts to guarantee fair employment practices under this Contract, and said 
Contractor will comply promptly with all requests and directions from the State Commission of 
Human Rights or any of its officers or against relating to prevention of discriminatory employment 
practice.  
 

(h)  Full cooperation as expressed in the foregoing clause (g) shall include, but not be 
limited to, being a witness in any proceeding involving questions of unlawful or invidious discrim-
ination if such is deemed necessary by any official or agency of the State of Alaska, permitting 
employees of said Contractor to be witnesses or complainants in any proceeding involving ques-
tions of unlawful or invidious discrimination, if such is deemed necessary by any official or agency 
of the State of Alaska, or the Owner, participating in meetings, submitting periodic reports on the 
equal employment aspects of present and future employment, assisting in inspection of relevant 
facilities, and promptly complying with all State directives deemed essential by any office or 
agency of the State of Alaska, or the Owner, to insure compliance with all Federal and State laws, 
regulations, and policies pertaining to the prevention of discriminatory employment practices.  
 

(i)  Failure to perform any of the above agreements pertaining to equal employment 
opportunities shall be deemed a material breach of the Contract and sufficient grounds for 
termination thereof for cause.  

 
Section 34:  EMPLOYMENT OF LOCAL RESIDENTS.  

 
Contractor shall, to the extent required by law, comply with the employment preference 

provisions of Alaska Statutes 36.10.010 et seq.   
 

Section 35:  NOTICE TO PROCEED.   
 

Within ten (10) days after submittal by the Contractor of all required documents, and the 
execution of the Contract by the Owner, written Notice to Proceed will be given by the Owner to 
the Contractor.  Unless otherwise specified in the Notice to Proceed, the Contractor shall begin 
construction immediately upon receipt of the Notice to Proceed and shall continue regularly 
thereafter, unless otherwise directed in writing by the Owner, with such work force, materials and 
equipment as to assure construction progress in accordance with the construction schedule, if any, 
and that construction is complete within the construction time stated in the Contract Documents. 
 

Section 36:  TIME.   
 

All times and time limits stated in the Contract Documents shall be of the essence of the 
Contract.  All references to days shall mean calendar days and the time within which acts are to 
be done shall be computed by excluding the first and including the last day, and if the last day is a 
Sunday or legal holiday where the act is to be performed, the act shall be completed on the next 
business day. 
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Section 37:  CONSTRUCTION TIME. 

 
The Contractor agrees to achieve Substantial Completion as called for in the Contract 

within the number of days, or by the date specified, for completion of Construction set forth in the 
Agreement, or in the event that the time for completion is extended by Change Order as provided 
herein, then within the additional days by which the time is so extended. All changes in 
Construction Time shall be made only by Change Orders to the Contract.  Contractor further 
agrees to complete the work so that it is ready for final payment in accordance with Section 48. 
 

Section 38:  CONSTRUCTION SCHEDULE.   
 

(a)  A Construction Schedule, if required, shall be as required by the Special Conditions 
or Division 1 in the form of either a time bar diagram showing certain of the various operations 
necessary to complete the construction, including the starting and completion date of each 
operation shown, or the Construction Schedule shall be prepared by the critical path method and 
shall set forth a network analysis, which shall consist of an arrow diagram, tabulation of activities, 
estimated time and starting and completion date of each activity and an indication of the critical 
path. 
 

(b)  In the event progress payments are provided for and authorized in the Special 
Conditions, the Contractor's Requests for Payment will be considered and payments will be 
approved by the Owner on the basis of the Contractor's actual progress in relation to the dates 
shown in the Construction Schedule for completion of various parts of the operations.  If the 
actual progress fails to meet the Construction Schedule, the Contractor shall increase its work force 
and equipment at its own expense as required to bring the actual progress of the operations into 
conformance with the Construction Schedule. 
 

(c)  During the course of construction the Contractor shall enter on the Construction 
Schedule its estimate of progress at the end of each calendar month, or at such more frequent 
intervals as directed by the Engineer, and shall deliver to the Owner two (2) copies thereof with 
each submittal of the Contractor's Request for Payment. 
 

 
 Section 39:  CHANGES IN CONSTRUCTION. 
 

(a)  If the Contractor claims that the Engineer's Instructions or additional requirements of 
the Owner, by drawings or otherwise, entitle the Contractor to additional payment or extension of 
time under the Contract, or both, the Contractor shall deliver to the Owner a written proposal of 
changes in Total Contract Amount and Construction Time within ten (10) days after the receipt of 
such instructions or requirements and before proceeding to execute the changes.  Failure of the 
Contractor to deliver such a proposal shall constitute a waiver by the Contractor of any claim for 
additional payment or extension of time.  If the Owner and the Contractor are in agreement as to 
changes in Total Contract Amount and Construction Time, a Change Order to the Contract will be 
issued for approval and execution by the Owner and Contractor. 
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(b)  By proper action of its governing body and without invalidating the Contract, the 
Owner may order changes in the Contract Documents requiring changes in the construction, order 
changes in the quantities of the unit price items or make other changes in the Contract provided 
such changes are within the general scope of the Contract.  No official, employee, agent or rep-
resentative of the Owner, with the exception of the governing body empowered to accept and 
authorize execution of the Contract, shall have power to authorize any change in the Contract.  It 
shall be the responsibility of the Contractor, before proceeding with any change, except a change 
which is an emergency in the opinion of the Owner, to determine that the execution of a Change 
Order has been properly authorized on behalf of the Owner by its governing body. 
 

(c)  When a change in construction is ordered by the Owner, a Change Order shall be 
executed by the Owner and the Contractor; except that the Contractor hereby agrees that changes 
in the construction for which the Special Conditions or other provisions of the Contract provides 
that the Contractor is to be reimbursed on the basis of cost plus certain allowances may be made 
by the Owner, and the Contractor hereby accepts such Change Orders. 
 

(d)  When a change in quantities is ordered by the Owner, a Change Order shall be 
executed by the Owner and the Contractor; except that the Contractor hereby agrees to (1)  
increases of quantities of unit price items of basic units of construction not exceeding twenty-five 
percent (25%) of the bid quantities unless otherwise specified in the Special Conditions, (2)  
increases in quantities of unit price items of integrated units of construction in the aggregate not 
exceeding twenty-five percent (25%) of the Total Contract Amount, (3)  changes in work or 
quantities for which the Contract provides that the Contractor is to be reimbursed on the basis of 
cost plus certain allowances, and (4) reductions of quantities of unit price items of basic or 
integrated units of construction of any amount may be made by the Owner, and the Contractor 
hereby accepts such Change Orders. 
 

(e)  The Contractor shall notify the Engineer in advance of the exact time of commencing 
any change in the construction or change in quantities where payment is on the basis of cost plus 
certain allowances and shall keep the Engineer fully informed at all times of the progress of said 
change and the materials, equipment, and labor involved.  The Contractor shall submit to the 
Engineer a written report of the progress and costs incident to such change on the day following 
the day during which said change was being carried on.  Failure to do so shall constitute a waiver 
of any and all claims for additional compensation for such changes by the Contractor. 
 

Section 40:  EXTENSION OF TIME. 
 

(a)  Should the completion of the construction required under the Contract be delayed 
beyond the time herein specified for completion, the Owner may grant the Contractor additional 
time for completion by executing a Change Order modifying the Construction Time and 
Construction Schedule.  If the failure of the Contractor to complete the construction within said 
specified time results from unavoidable delay as hereinafter defined, the Construction Time shall 
be extended by the number of days lost as a result of the unavoidable delay, provided, however, 
that the Constructor shall make a claim to the Owner in writing for such extension of time as herein 
provided.  In considering applications for extension of time, the Engineer will classify delays 
according to the following definitions: 
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(l)  Unavoidable delays in the prosecution or completion of the construction shall 

include all delays which result from causes beyond the control of the Contractor and which could 
not have been avoided by the exercise of reasonable care, prudence, foresight and diligence on the 
part of the Contractor or its Subcontractors.  Delay in completion due to contract modifications 
ordered by the Owner, unforeseeable delays in the completion of the construction of other 
contractors employed by the Owner, floods, fire, labor strikes, war, the public enemy and Acts of 
God will be considered unavoidable delays, insofar as they necessarily interfere with the 
Contractor's completion of the construction.  DELAY DUE TO ADVERSE WEATHER 
CONDITIONS, WILL NOT BE REGARDED AS UNAVOIDABLE DELAYS AS THE 
CONTRACTOR MUST PLAN ITS CONSTRUCTION WITH PRUDENT ALLOWANCE FOR 
SUCH CONDITIONS AND IN PARTICULAR, AS SUCH CONDITIONS EXIST IN 
KETCHIKAN, ALASKA, AND ENVIRONS.   
 

(2)  Avoidable delays in the prosecution or completion of the construction shall 
include all delays which in the opinion of the Engineer could have been avoided by the exercise 
of care, prudence, foresight and diligence on the part of the Contractor or its Subcontractors.  
Delays in the prosecution of parts of the construction which may in themselves be unavoidable but 
do not necessarily prevent or delay the prosecution of other parts of the construction nor the 
completion of the whole construction within the time herein specified; reasonable loss of time 
resulting from the necessity of submitting Shop Drawings to the Owner for review and from the 
making of surveys, measurements, and observations; and such interruptions as may occur in the 
prosecution of the work on account of the reasonable interference of other contractors employed 
by the Owner which do not necessarily prevent the completion of the whole construction within 
the time agreed upon and delays due to adverse weather conditions, shall constitute avoidable 
delays within the meaning of the Contract. 
 

(b)  Claims for extension of time shall be made in writing to the Owner no later than five 
(5) days after occurrence of the event causing the delay.  In the event of continuing cause of delay, 
only one (l) claim shall be necessary.  Contractor agrees that failure to make such claim within 
the time specified shall constitute a binding waiver of such claim. 
 

(c)  No claim for delay shall be allowed on account of failure to furnish Construction 
Drawings until ten (10) days after written request for such drawings has been made by the 
Contractor to the Owner.  There may be some Construction Drawings which cannot be made until 
certain work has been done by the Contractor.  Request for such Construction Drawings shall not 
be effective, so as to start the running of the ten (10) day period, until the Contractor's work has 
advanced to the point which will enable and require such Construction Drawings to be made. 
 

Section 41:  OWNER'S USE OF CONSTRUCTION.   
 

(a)  The Owner shall have the right to take possession of, use and collect revenues from 
any completed, partially completed, satisfactory or unsatisfactory portions of the construction after 
the time for completion of the entire construction has expired, but such taking possession and use 
shall not be deemed an acceptance of any construction not completed in accordance with the 
Contract Documents. 
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(b)  The Contractor shall not be entitled to any extra compensation for or extension of time 

due to costs to the Contractor arising from the use of any portion of the construction by the Owner.  
 

Section 42:  PAYMENT OF THE CONTRACT AMOUNT. 
 

(a)  The Owner hereby agrees to pay to the Contractor as full compensation for the timely, 
proper and complete performance of the Contract a sum of money as follows:  
 

(1)  Total of Lump Sum Prices.  If the Total Contract Amount is a lump sum 
price, or the total of lump sum prices, such amounts; or 
 

(2)  Total of Unit Prices.  If the Total Contract Amount is computed from the 
actual measured quantities in the completed construction at the unit prices for construction listed 
in the Bid Schedule of the Contractor's Bid Proposal, such amounts; or 
 

(3)  Total of Lump Sum Plus Unit Prices.  If the Total Contract Amount is a 
combination of (1) and (2) above, the total of such amounts; 
 
provided, said sum of money is further properly adjusted in accordance with the applicable 
provisions of the Contract.  
 

(b)  The making of any payment to the Contractor under the Contract shall not relieve the 
Contractor of any obligations thereunder.  The Contractor is obligated to complete the Contract 
in its entirety and to deliver to the Owner such completed construction as is specified in the 
Contract.  The Contractor shall be obligated to repair, replace, restore, or rebuild any fully or 
partially completed construction required to be provided under the Contract until the Contract is 
fully performed and the Owner gives final acceptance in writing of the work, except that the 
Contractor's warranty and bonds shall remain in force for the period provided herein and the 
Contract Documents.  
 

Section 43:  PAYMENT FOR CHANGES.  
 

(a)  Payment for increases of quantities of unit price items of integrated units of 
construction which in the aggregate do not exceed twenty-five (25%) percent of the Total Contract 
Amount, and for increases of quantities of unit price items of basic units of construction which do 
not exceed twenty-five (25%) percent of the bid quantities, and for all quantities of basic and 
integrated units of construction less that the bid quantities, unless otherwise specified in the Special 
Conditions, shall be made at the unit prices in the Bid Schedule in the Contractor's Bid Proposal.  
 

(b)  Payment for all changes in lump sum items and for that part of the changes in 
quantities which are increases of quantities of unit price items in excess of twenty-five percent 
(25%) of the bid quantities for basic units of construction or in excess of twenty-five percent (25%) 
of the Total Contract Amount for integrated units of construction shall, at the option of the Owner, 
be determined in one of the following ways:  
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(1)  by Contractor's proposal and Owner's acceptance of reasonable unit prices, or 
 

(2)  by Contractor's proposal and Owner's acceptance of reasonable lump sum 
prices, or 

(3)  by payment to the Contractor on a cost basis plus certain allowances as 
follows:  
 

Percentage Allowance for 
Items for which payment will be    Overhead and profit in   
made on a cost plus basis             addition to net costs     
 

Labor        20% 
Materials and equipment     10% 
Use of Equipment      15% 

 
The net costs of items for which payment shall be made on a cost plus basis shall be computed as 
follows:  
 

(a)  Labor.  For all labor, including such foreman supervision as may be necessary, the 
Contractor shall be paid the payroll cost of such labor and supervision, but not exceeding the 
current prevailing rates of wages in the locality where the work is performed, applicable health 
and welfare benefits, social security, unemployment compensation, and other occupational taxes, 
for each hour that labor and foreman supervision are actually engaged upon such construction, 
plus that portion of the cost prorated on the basis of time worked, of travel time, subsistence, and 
other labor benefits which are an obligation of the Contractor under the contractor-union labor 
agreement, if any, applicable to the Project.  
 

(b)  Materials and Equipment.  For all materials and equipment incorporated in the 
completed construction, the Contractor shall be paid its actual invoice cost, including actual freight 
and express charges, less all offered or available discounts, regardless of whether or not they may 
have been taken.  
 

The Contractor shall furnish as evidence of all charges for materials and equipment, valid 
copies of vendor's invoices, including freight and express bills.  For such materials as may be 
furnished from the Contractor's stocks for which an invoice is not available, the Contractor shall 
furnish an affidavit certifying to its actual cost of such materials.  
 

In the event that the Contractor's cost of such materials and equipment furnished is 
excessive in the opinion of the Engineer, or if the Contractor does not furnish satisfactory evidence 
of its costs, the Owner reserves the right to establish the cost of all or a part of such materials 
delivered to the location of the Project at the lowest current wholesale prices less all applicable 
discounts at which said materials and equipment are available to the Contractor in the quantities 
required.  
 

The Owner reserves the right to furnish such materials and equipment as it deems 
advisable, and the Contractor shall receive no payment for costs or allowances on such materials.  
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(c)  Use of Equipment.  

 
(1)  Contractor-Owned Equipment.  For Contractor-owned equipment, 

including machine-power tools, which is necessary or desirable for the construction in the 
opinion of the Engineer, the Contractor shall receive the rental rates in the current edition 
and appropriate volume of the "Rental Rate Blue Book for Construction Equipment" 
published by Dataquest, Inc., 1980 Ridder Park Drive, San Jose, California 95131, 
(hereinafter referred to as "Blue Book") and as modified by the Special Conditions, for the 
time that said equipment is in use on such construction, excluding therefrom all time that 
such equipment is inoperative because of malfunction or breakdown.  Such rates shall be 
the monthly, weekly, daily or hourly rates applicable to the total period the equipment is in 
use on the project, whichever is lowest and results in the least total amount.   

 
For equipment not listed in the Blue Book, the contractor shall receive a rental rate 

as agreed upon before such work is begun.  If agreement cannot be reached, the Craig City 
School District reserves the right to establish a rate based on similar equipment in the Blue 
Book on prevailing commercial rates in the area.   

 
When Contractor-owned equipment is ordered by the Owner to be held at standby, 

the equipment rental will be paid at one-half (1/2) of the said rate; except, no percentage 
allowance shall be paid for equipment on ordered standby.   

 
The said equipment rental rates are the maximum rates allowable for equipment of 

modern design in good working condition and shall include and be full compensation for 
depreciation, investment costs, and furnishing all fuel, oil, lubrication, repairs, 
maintenance, insurance and incidental expenses, and all other costs except labor for opera-
tion thereof.  Individual pieces of equipment having a purchase price of Six Hundred 
Dollars ($600.00) or less will be considered to be tools or small equipment, and no rental 
will be allowed on such tools or small equipment.   

 
In the event the equipment is not at the Project site and the Engineer determines 

that such equipment would not have been required other than for the changed construction, 
and it is necessary to obtain such equipment exclusively for such changed construction, the 
actual costs of moving such equipment to and from the Project site will be paid to the 
Contractor from the nearest point such equipment is available, plus rental time during 
movement of the equipment at fifty percent (50%) of said rental rates.   

 
(2)  Equipment Furnished by Others.  If Contractor-owned equipment is not 

available and equipment is rented from outside sources, payment will be made on the basis 
of actual invoice cost, except that when the equipment is ordered standby no percentage 
allowances will be made.  Use of non-owned equipment at rates higher than those estab-
lished by the "Rental Rate Blue Book for Construction Equipment," and as modified by the 
Special Conditions will not be allowed, except upon prior written approval of the Owner.   

 
(d)  Payment in Full.  The compensation as herein provided, including the percentage 
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allowance, shall be payment in full for all construction furnished hereunder and all expenses of 
every nature, kind and description, including, but not limited to, social security, unemployment 
compensation, occupational taxes and any other federal, state or local taxes, premiums on public 
liability and property damage insurance, use of small tools and equipment for which no separate 
payment is allowed, overhead expense and profit.  
 

When construction is furnished by a Subcontractor to the Contractor, the percentage 
allowances shall be allowed only on the costs to the Subcontractors of labor, material and use of 
equipment.  
 

The Contractor's cost records pertaining to work paid for hereunder shall be open to 
inspection and audit by representatives of the Owner during the period of the Contract and for not 
less than one (1) year after the acceptance of all construction.  Where payment for labor, materials 
or use of equipment is based on the cost thereof to a Subcontractor or material supplier to the 
Contractor, the Contractor expressly warrants that the cost records of such Subcontractor or 
material supplier shall be open to inspection and audit by representatives of the Owner on the same 
terms and conditions as the cost records of the Contractor.  If an audit is to be started more than 
sixty (60) days after the acceptance of all construction under the Contract, the Contractor will be 
given reasonable notice of the time when such audit is to begin.  
 

(e)  List of Construction Equipment.  Within fifteen (15) days after Notice to Proceed, 
the Contractor shall furnish to the Engineer a list of construction equipment to be used in the Con-
struction together with applicable Blue Book rental rates.  For construction equipment for which 
Blue Book rental rates are not available, the Contractor shall provide its fully documented and 
established rental rates for such equipment under similar usage.  Such rental rates shall become 
effective when approved by the Engineer.  The Contractor shall furnish copies of fuel, oil, 
lubrication and normal maintenance of construction equipment applicable to the project location.  
 

Section 44:  PAYMENT FOR UNCORRECTED CONSTRUCTION.   
 
If, in the opinion of the Engineer, it is inexpedient, impractical or otherwise not in the best 

interests of the Owner, to correct construction which has been damaged, which is faulty, or which 
has not been furnished in accordance with the Contract, the Owner shall have the right in its sole 
discretion, to accept such work and an equitable reduction in the Total Contract Amount shall be 
made.  
 

Section 45:  PROGRESS PAYMENTS.  
 

(a)  Partial payments of the Total Contract Amount, if such progress payments are to be 
allowed or made, will be made as specified in the Special Conditions.  No progress payment will 
be allowed unless provided for in the Special Conditions.      
 

(b)  In the event progress payments are provided for in the Special Conditions, the 
Contractor may, unless otherwise provided in the Special Conditions, submit to the Engineer, not 
later than the tenth (10th) day of each calendar month, two (2) copies of a Contractor's Request for 
Payment for construction completed during the previous calendar month.  Such Contractor's 
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Request for Payment shall be in the form provided in the Special Conditions.  With each 
Contractor's Request for Payment, the Contractor shall, if required, submit satisfactory evidence 
of payment for materials and labor, including payments to Subcontractors, made during the 
previous month.  Each Contractor's Request for Payment shall be computed from construction 
completed on all items listed in the Bid Proposal less the amounts retained as provided in the 
Special Conditions or elsewhere in the Contract Documents, including any claims or offsets 
asserted against the Contractor, including any asserted by the Owner, and less all previously ap-
proved Contractor's Requests for Payment.  Partial payment may be made for partially completed 
construction to the extent completed in the opinion of the Engineer.  
 

(c)  Partial payments on account of changes in construction may be made periodically in 
the same manner as partial payments on the Total Contract Amount.  
 

(d)  Within fifteen (15) days after proper submission of Contractor's Request for Payment 
by the Contractor, the Engineer will:  
 

(1)  recommend approval of the Contractor's Request for Payment submitted, or 
 

(2)  recommend approval of such other amount, if any, as is due the Contractor, in 
the opinion of the Engineer, informing the Contractor of the amount recommended, if any.  
 

(e)  The recommended Contractor's Request for Payment will be submitted to the Owner 
by the Engineer, and the Owner may authorize a partial payment to the Contractor, on the basis of 
the recommended Contractor's Request for Payment, but the Owner will withhold a retained 
amount as specified in the Special Conditions and such other amounts as are recommended by the 
Engineer or allowed to be retained by the Owner, including any claims or offsets asserted against 
the Contractor.   
 

Section 46:  PAYMENTS WITHHELD. 
 

(a)  In addition to the amount retained as otherwise provided in the Contract Documents, 
the Owner may withhold such amounts from any payment as may be necessary in the opinion of 
the Engineer or Owner for protection from loss on account of 
 

(1)  defective work not remedied; 
 

(2)  claims filed or reasonable evidence indicating probable filing of claims; 
 

(3)  failure of the Contractor to make proper and full payments promptly to its own 
employees or to the Subcontractors for materials or labor within a reasonable time after the Con-
tractor has received the material or labor for incorporation into the construction;  
 

(4)  a reasonable doubt that the Contract can be completed by another contractor 
for the balance then unpaid; 
 

(5)  damage to the Owner, its buildings, structures, or property, to another 



 
CRAIG HIGH SCHOOL  GENERAL CONDITIONS 
BIOMASS PROJECT SITE WORK  008000-36 of 49 

contractor or subcontractor, or any other person, caused or contributed to by the Contractor, its 
officers, employees, agents, representatives, subcontractors, or persons for whom Contractor is 
responsible; 
 

(6)  bankruptcy, receivership or insolvency of, or the pendency of such 
proceedings against the Contractor; 
 

(7)  costs of the Owner for engineering tests, inspection costs, or other work, costs 
or expenses, to be reimbursed to the Owner by the Contractor as provided in the Contract 
Documents;  
 

(8)  unsatisfactory prosecution of the work, or failure of the Contractor to complete 
any part of the construction in accordance with the Construction Schedule or the Contract; 
 

(9)  credits refused by the Contractor for construction deleted; or 
 

(10)  errors in previous partial payments, or claims by the Owner against the 
Contractor.  
 

Section 47:  TERMINATION FOR CONVENIENCE.   
 
(a)  The performance of work under this Contract may be terminated by the Owner in 

accordance with this clause in whole, or from time to time in part, whenever the Owner shall 
determine that such termination is in the best interest of the Owner.  Any such termination shall 
be effected by delivery to the Contractor of a Notice of Termination specifying the extent to which 
performance of work under the Contract is terminated, and the date upon which such termination 
becomes effective. 
 

(b) After receipt of a Notice of Termination, and except as otherwise directed by the 
Owner, the Contractor shall: 
 

(1)  Stop work under the Contract on the date and to the extent specified in the 
Notice of Termination; 

 
(2) Place no further orders or subcontracts for materials, services, or facilities 

except as may be necessary for completion of such portion of the work under the Contract as is 
not terminated; 
 

(3) Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the Notice of Termination; 
 

(4) Assign to the Owner, in the manner, at the times, and to the extent directed 
by the Owner, all of the right, title, and interest of the Contractor under the orders and subcontracts 
so terminated.  In which case the Owner shall have the right, in its discretion, to settle or pay any 
or all claims arising out of the termination of such orders and subcontracts; 
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(5) Settle in good faith all outstanding liabilities and all claims arising out of 
such termination of orders and subcontracts, with the approval or ratification of the Owner to the 
extent Owner may require, which approval or ratification shall be final for all the purposes of this 
clause; 
 

(6) Transfer title to the Owner, and deliver in the manner, at the times, and to 
the extent, if any, directed by the Owner, (i) the fabricated or unfabricated parts, work in process, 
completed work, supplies, and other material produced as a part of, or acquired in connection with 
the performance of, the work terminated by the Notice of Termination, and (ii) the completed or 
partially completed plans, drawings, information, and other property which, if the Contract had 
been completed, would have been required to be furnished to the Owner; 
 

(7) Use his best efforts to sell, in the manner, at the times, to the extent, and at 
the price or prices directed or authorized by the Owner, any property of the types referred to in (6) 
above:  Provided, however, that the Contractor (i) shall not be required to extend credit to any 
purchaser, and (ii) may acquire any such property under the conditions prescribed and at a price 
or prices approved by the Owner; and provided further, that the proceeds of any such transfer of 
disposition shall be applied in reduction of any payments to be made by the Owner to the Con-
tractor under this Contract or shall otherwise be credited to the price or cost of the work covered 
by this Contract or paid in such other manner as the Owner may direct; 
 

(8) Complete performance of such part of the work as shall not have been 
terminated by the Notice of Termination; and 
 

(9) Take such action as may be necessary, or as the Owner may direct, for the 
protection and preservation of the property related to this Contract which is in the possession of 
the Contractor and in which the Owner has or may acquire an interest. 
 

(c) After receipt of a Notice of Termination, the Contractor shall submit to the Owner 
his termination claim, in the form and with the certification prescribed by the Owner.  Such claim 
shall be submitted promptly but in no event later than sixty (60) days from the effective date of 
termination, unless one or more extensions in writing are granted by the Owner upon request of 
the Contractor made in writing within such sixty (60) day period or authorized extension thereof.  
However, if the Owner determines that the facts justify such action, he may receive and act upon 
any such termination claim at any time after such one-year period or extension thereof.  Upon 
failure of the Contractor to submit his termination claim within the time allowed, the Owner may 
determine, on the basis of information available to the Owner, the amount, if any, due to the 
Contractor by reason of the termination and shall thereupon pay to the Contractor the amount so 
determined. 
 

(d) Subject to the provisions of paragraph (c), the Contractor and the Owner may agree 
upon the whole or any part of the amount or amounts to be paid to the Contractor by reason of the 
total or partial termination of work pursuant to this clause, which amount or amounts may include 
a reasonable allowance for profit on work done:  Provided, that such agreed amount or amounts, 
exclusive of settlement costs, shall not exceed the total contract price as reduced by the amount of 
payments otherwise made and as further reduced by the contract price of work not terminated, and 
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any claims or offsets against the Contractor pursuant to the Contract, or otherwise, by the Owner 
or other persons.  The Contract shall be amended accordingly, and the Contractor shall be paid 
the agreed amount.  Nothing in paragraph (e) of this clause, prescribing the amount to be paid to 
the Contractor in the event of failure of the Contractor and the Owner to agree upon the whole 
amount to be paid to the Contractor by reason of the termination of work pursuant to this section, 
shall be deemed to limit, restrict, or otherwise determine or affect the amount or amounts which 
may be agreed upon to be paid to the Contractor pursuant to paragraph (d). 
 

(e) In the event of the failure of the Contractor and the Owner to agree as provided in 
paragraph (d) upon the whole amount to be paid to the Contractor by reason of the termination of 
work pursuant to this section, the Owner shall determine, on the basis of information available to 
it, the amount, if any, due to the Contractor by reason of the termination and shall pay to the 
Contractor the amounts determined as follows: 
 

(1) With respect to all contract work performed prior to the effective date of the 
Notice of Termination, the total (without duplication of any items) of: 
 

(i)  The cost of such work; 
 

(ii)  The cost of settling and paying claims arising out of the termination 
of work under subcontracts or orders as provided in paragraph (b)(5) 
above, exclusive of the amounts paid or payable on account of 
supplies or materials delivered or services furnished by the 
Subcontractor prior to the effective date of the Notice of 
Termination of work under this Contract, which amounts shall be 
included in the cost on account of which payment is made under (i) 
above; and   

 
   (iii)  A sum, as profit on (i) above, determined by the Owner to be fair 

and reasonable:  Provided, however, that if it appears that the 
Contractor would have sustained a loss on the entire Contract had it 
been completed, no profit shall be included or allowed under this 
subdivision (iii) and appropriate adjustment shall be made reducing 
the amount of the settlement to reflect the indicated rate of loss; and 

 
(2) The reasonable cost of the preservation and protection of property incurred 

pursuant to paragraph (b)(9); and any other reasonable cost incidental to termination of work under 
this contract, including expense incidental to the determination of the amount due to the Contractor 
as the result of the termination of work under this contract. 
 

The total sum to be paid to the Contractor under (1) above shall not exceed the total contract 
price as reduced by the amount of payments otherwise made and as further reduced by the contract 
price of work not terminated, and any claims or offsets by the Owner.  Except for normal spoilage, 
and except to the extent that the Owner shall have otherwise expressly assumed the risk of loss, 
there shall be excluded from the amounts payable to the Contractor under (1) above, the fair value, 
as determined by the Owner, of property which is destroyed, lost, stolen, or damaged so as to 
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become undeliverable to the Owner, or to a buyer pursuant to paragraph (b)(7). 
 

(f) The Contractor shall have the right to dispute under Section 71 [Remedies] from 
any determination made by the Owner under paragraphs (c) or (e) above, except that, if the 
Contractor has failed to submit his claim within the time provided in paragraph (c) above and has 
failed to request extension of such time, he shall have no such right of appeal.  In any case where 
the Owner has made a determination of the amount due under paragraphs (c) or (e) above, the 
Owner shall pay to the Contractor the following:  (1) if there is no right of appeal hereunder or if 
no timely appeal has been taken, the amount so determined by the Owner or (2) if a proceeding is 
initiated under Section 71 [Remedies], the amount finally determined in such proceeding. 
 

(g) In arriving at the amount due the Contractor under this clause there shall be 
deducted (1) all unliquidated advance or other payments on account theretofore made to the 
Contractor, applicable to the terminated portion of this contract, (2) any claim which the Owner 
may have against the Contractor in connection with this contract, and (3) the agreed price for, or 
the proceeds of sale of any materials, supplies, or other things kept by the Contractor or sold, 
pursuant to the provisions of this clause, and not otherwise recovered by or credited to the Owner.   
 

(h) If the termination hereunder be partial, prior to the settlement of the terminated 
portion of this contract, the Contractor may file with the Owner a request in writing for an equitable 
adjustment of the price or prices specified in the Contract relating to the continued portion of the 
Contract (the portion not terminated by the Notice of Termination), and such equitable adjustment 
as may be agreed upon shall be made in such price or prices; however, nothing contained herein 
shall limit the right of the Owner and the Contractor  to agree upon the amount or amounts to be 
paid to the Contractor for the completion of the continued portion of the Contract when said 
Contract does not contain an established contract price for such continued portion. 

 
Section 48:  ACCEPTANCE AND FINAL PAYMENT. 

 
(a)  When the Contractor has completed the construction in accordance with the terms of 

the Contract Documents and all construction has operated satisfactorily for not less than fifteen 
(15) days after completion, the Contractor shall submit to the Engineer a Contractor's Final Request 
for Payment; Statement Concerning Claims; Release, Waiver and Discharge of Claims and Liens 
on the forms included in the Contract Documents; and such other completed documents as may be 
required by the Owner for the release of any monies held.  
 

(b)  The Contractor's Final Request for Payment shall be prepared on the basis of the 
Contract, including all authorized Change Orders, but not inclusive of proposals or claims of the 
Contractor which have not been accepted by executed Change Order.  The Contractor's Final 
Request for Payment shall constitute a complete waiver and release of any and all claims by the 
Contractor except for unsettled claims that have been properly and timely filed as provided in the 
Contract and as are expressly and specifically stated and set forth in the Contractor's Statement 
Concerning Claims on the form for such included in the Special Conditions.  
 

(c)  The Statement Concerning Claims shall warrant that the Contractor has fully 
completed the performance of the Contract and the construction included in the Contract and has 
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fully paid for all labor, materials, equipment, services, taxes and all other costs and expenses of 
every nature and kind whatsoever resulting from the Contract, except for any itemized payments 
due but not yet made as set forth in the statement of claims.  If any dispute exists between the 
Contractor and any person, firm or corporation to which the Contractor might be obligated in 
connection with the Contract, the Contractor shall state the name of claimant and amount and 
general nature of the claim against the Contractor.  Such Statement Concerning Claims shall also 
state the amount and nature of all present and future claims that the Contractor may have against 
the Owner relative to the Contract in addition to the Contractor's Final Request for Payment.  
 

(d)  After receipt of a properly completed Statement Concerning Claims and Contractor's 
Final Request for Payment, the Engineer will, within a reasonable time, make a recommendation 
to the Owner relative to acceptance of the construction.  Such a recommendation shall not 
constitute a recommendation of acceptance of construction not furnished in accordance with the 
Contract.  The Contractor's Final Request for Payment will be reviewed in the same manner as 
any other Contractor's Request for Payment.  
 

(e)  Upon receipt of the Statement Concerning Claims, and a Release and Waiver of 
Claims and Liens, in the form included in the Contract Documents, recommended Contractor's 
Final Request for Payment, any other documents necessary for the release of monies held, and the 
Engineer's recommendation relative to acceptance of the construction, the Owner will, within a 
reasonable time, take action on the Contractor's Final Request for Payment and on acceptance of 
the construction.  Such action shall be subject to the conditions of the Performance Bond and 
Payment Bond, legal and contractual rights of the Owner, required warranties, and correction of 
faulty construction after final payment.  The Owner shall have the right to retain from any pay-
ment then due the Contractor, so long as any bills or claims remain unsettled and outstanding, 
including any asserted by the Owner, a sum sufficient, in the opinion of the Owner to provide for 
the payment of the same.  It is also understood and agreed that, in case of any breach by the 
Contractor of the provisions hereof, the Owner may retain from any payment or payments, which 
may become due hereunder, a sum sufficient, in the opinion of the Owner, to compensate for all 
damages occasioned by such breach, including in such damages any damages arising out of delay 
on the part of the Contractor.  
 

(f)  The acceptance of construction will be evidenced by a Notice of Acceptance of 
Construction in writing signed by a duly authorized official of the Owner in the manner provided 
for written notices.  No other act of the Owner shall constitute acceptance of the construction.  
 

(g)  Thirty (30) days after the Owner has accepted the construction, as above provided, the 
Contractor may submit a Request for Payment of the Retained Amount; provided, however, that 
the Owner may also retain such additional amounts and for such lengths of time as may be required 
by law or by the Special Conditions.  If any liens remain unsatisfied after Payment of the Retained 
Amount is made, the Contractor shall immediately reimburse the Owner such amounts as the 
Owner may have been compelled to pay in discharging such liens including all costs and reason-
able attorneys' fees.  
 

Section 49: CONSTRUCTION FURNISHED PRIOR TO NOTICE TO PROCEED. 
 



 
CRAIG HIGH SCHOOL  GENERAL CONDITIONS 
BIOMASS PROJECT SITE WORK  008000-41 of 49 

  Notwithstanding any other provision of the Contract, the Owner shall not be obligated to 
accept or to pay for any construction furnished by the Contractor, prior to delivery of a written 
Notice to Proceed whether or not the Owner has knowledge of the furnishing of such construction.  
 

Section 50:  SALES AND SIMILAR TAXES.   
 
The Contractor shall timely pay all federal, state, and local sales, excise or other taxes or 

assessments incurred or required to be collected or paid by the Contractor.  
 

Section 51:  CREDIT.   
 
In the event construction is deleted or modified or specified material, equipment, method 

or process substituted so as to effect a reduction in cost, the Owner shall be entitled to a credit in 
an equitable amount.  

 
Section 52:  OWNER'S OPERATIONS.   
 
The Contractor shall schedule all construction so as not to interfere with the operations of 

the Owner.  Where such interference is essential to prosecution of the construction special 
arrangements shall be made and the written consent of the Owner as to time and method obtained 
forty-eight (48) hours in advance of the construction. 
 

 
Section 53:  OVERTIME INSPECTION.   
 
In the event the Contractor elects to work on a Saturday, Sunday, a holiday, or longer than 

an eight-hour work shift on a regular working day, such work shall be considered as overtime 
work.  On all such overtime work an Inspector, and a survey crew, if required, will be present, 
unless determined not necessary by the Owner.  The Contractor shall reimburse the Owner for the 
full amount of the straight time plus overtime costs to the Owner for employees of the Owner, 
consultants, or government agencies required to work overtime hours.   
 

The Contractor authorizes the Owner to deduct all such costs from any amounts due, or to 
become due the Contractor.   
 

Overtime due to special construction problems, such as concrete finishing, asphalt rolling, 
making live sewer hookups, alleviating traffic problems, etc., will not be charged if the Engineer 
determines that the waiver of reimbursement of overtime charges is justified and deemed to be in 
the best interests of the Owner.  

  
Section 54:  OWNER'S CONSTRUCTION.   
 
The Owner reserves the right to furnish in connection with the Project, construction which 

is not included in the Contract either by the Owner's forces or by the forces of other contractors. 
 

Section 55:  OTHER CONTRACTS.  
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(a)  The Contractor shall ascertain to its own satisfaction the scope of the Project and the 

nature of any other contracts that have been or may be entered into by the Owner in the prosecution 
of the Project, to the end that the Contractor may perform the Contract in coordination with such 
other contracts, if any.  Nothing herein contained shall be interpreted as granting to the Contractor 
exclusive occupancy of the Project site.  The Contractor shall not cause any unreasonable 
hindrance or delay to any other contractor working on the Project.  If, in the opinion of the 
Engineer, the performance of the Contract is likely to be interfered with by the simultaneous 
performance of some other contract or contracts to which the Owner is a party or by the Owner's 
own forces, the Owner may, but is not obligated to, decide which contractors shall cease a part of 
or all of their construction temporarily and which contractor shall continue, or whether the 
construction under all contracts can be coordinated so that all contractors may proceed 
simultaneously.  The Owner shall not be responsible for any delays or damages suffered or extra 
costs incurred by the Contractor resulting directly or indirectly from the performance, failure to 
perform or attempted performance by any other contractor of any other contract. 
 

(b)  The Contractor shall afford other contractors reasonable opportunity for the 
introduction and storage of their materials and the execution of their construction at the Project 
site and shall properly connect and coordinate its construction with theirs.  If another contractor 
or contractors are working in the same area, with equal rights and privileges, it shall be the re-
sponsibility of the Contractor to make whatever arrangements with said other contractors as are 
necessary for the proper execution and coordination of the construction. 
 

(c)  If any part of the Contractor's construction depends upon the construction of any other 
contractor for proper execution or results, the Contractor shall inspect the other contractor's 
construction and, at least ten (10) days prior to the time the Contractor begins construction on such 
part, report to the Engineer in writing any defects in such other contractor's construction that 
renders it unsuitable for such proper execution and results.  Failure on the part of the Contractor 
to so inspect and report shall constitute an acceptance of the other contractor's construction as fit 
and proper for the reception of the Contractor's construction, except as to defects which may subse-
quently develop in the other contractor's construction. 
 

(d)  The Contractor agrees to save the Owner and the Engineer harmless from any claim, 
suit or demand of any other contractor by reason of the failure of the Contractor to conform with 
the Construction Schedule or construction time. 

 
Section 56:  LANDS BY OWNER.   
 
Unless otherwise provided in the Special Conditions, the Owner will provide the lands 

upon which the construction under the Contract is to be furnished, together with the right-of-access 
to such lands.  The Contractor shall confine its equipment, storage of materials, and construction 
operations to such limits as may be directed by the Owner, and shall not unreasonably encumber 
the premises with its materials; provided, however, such discretion by the Owner shall not impose 
upon the Owner any duty or responsibility for the safety or loss or damage to any equipment, 
materials, other property or project safety, all of such to remain the responsibility of Contractor. 
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Section 57:  LANDS BY CONTRACTOR.   
 
The Contractor shall provide at its own expense and with no cost or liability to the Owner, 

any additional land and access thereto, not shown or described in the Contract Documents as 
provided by the Owner that may be required for temporary construction facilities or storage of 
materials.  The Contractor shall confine its equipment, storage of materials and operation of its 
workmen to those areas described in the Contract Documents and such additional areas as it 
provides at its own expense. 
 

Section 58:  EMPLOYEES.   
 
The Contractor shall at all times enforce strict discipline and good order among its 

employees and shall not employ or continue to employ on the Project anyone not skilled in the 
work assigned to it or any person unsatisfactory to the Owner.  All employees who perform any 
work shall be properly licensed, and shall be the holders of all certificates of fitness, and permits 
as may be required by law.  
 

Section 59:  PROJECT SAFETY. 
 

(a)  The Contractor shall exercise all precautions for the safety of its employees and of the 
general public and of the Owner's employees and property, and shall comply with all applicable 
provisions of federal, state, and municipal safety laws, building and construction codes, and the 
safety rules and other regulations of the Owner, including, but not limited to, the requirements of 
the U.S. Occupational Safety and Health Administration (OSHA) or applicable state statutes in 
lieu thereof. The Contractor shall also comply with the recommendations in the "Manual of 
Accident Prevention in Construction of the Associated General Contractors of America" insofar 
as applicable, unless such recommendations are incompatible with federal, state or municipal laws 
or regulations.  Monthly reports of all lost-time accidents shall be promptly submitted to and shall 
include such data as are requested by the Owner. 
 

(b)  The Contractor shall enforce all instructions of the Owner regarding signs, 
advertising, fires, danger signals, barricades, and smoking, and shall require all persons employed 
in the construction to comply with all building, post or institutional regulations while on the 
premises.  The Contractor shall require all employees to be familiar with and comply with the 
Owner's safety regulations.  The Contractor shall not permit any part of any structure to be loaded 
with a weight exceeding its maximum allowable loading or that will otherwise jeopardize its 
safety. 
 

(c)  Existing traffic and street name signs which will interfere with construction shall be 
removed by the Contractor and stored in a safe place.  These signs shall not be removed until the 
Engineer has so directed and until the necessary measures have been taken to safeguard traffic 
after the signs have been removed.  Preservation and maintenance of the signs shall be the sole 
responsibility of the Contractor.  Upon completion of the project, the Contractor will reset all such 
signs in their permanent location at no cost to the Owner.   
 

(d)  The Contractor shall provide adequate signs, barricades, signal lights and watchmen 
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and take all necessary precautions for the protection of the construction and the safety of the public.  
All barricades and obstructions shall be protected at night by satisfactory signal lights which shall 
be kept lighted from sunset to sunrise.  Barricades shall be constructed, painted, and placed in 
accordance with the manual on Uniform Traffic Control Devices, published by the United States 
Department of Transportation.   
 

(e)  The Contractor shall at all times so conduct its work as to ensure the least possible 
obstruction to traffic and inconvenience to the general public and the residents in the vicinity of 
the Project, and to ensure the protection of persons and property in a manner satisfactory to the 
Owner.  No road or street shall be closed to the public except with the permission of the Owner 
and the proper governmental authority.  Emergency traffic such as police, fire and disaster units, 
shall be provided reasonable access at all times.  The Contractor shall be liable for any damages 
which may result from his failure to provide such reasonable access.   
 

(f)  When work is being performed below the standards required herein, or other 
applicable standards, or when the Engineer or Owner believes the condition endangers the safety 
of the general public, employees of the Project, or any property, including the buildings or property 
of the Owner, the Engineer may immediately issue a written stop-work order describing the sub-
standard work and deliver the same to the Contractor.  The Contractor shall cease work and not 
resume work on the stopped portion of the project until acceptable remedial action has been taken.  
Such protective measures shall not be construed as releasing the Contractor of any obligation or 
liability arising under the Contract and shall be at no cost, expense, or liability, for stopping the 
work of otherwise, to the Owner.   
 

Section 60:  INSTRUMENT SURVEYS. 
 

(a)  The Owner will furnish the instrument surveys necessary to establish certain bench 
marks, base lines and property boundaries specifically noted on the Contract Drawings and such 
construction surveys, if any, as are specifically required to be provided by the Owner in the Special 
Conditions.  From the information provided by the Owner, the Contractor shall develop and make 
such additional detailed surveys as are needed for construction, such as slope stakes, batter boards, 
stakes for pile locations and other working points, lines and elevations. 
 

(b)  All bench marks, base lines, and property boundaries, 
as originally established by the Owner, shall thereafter be maintained by the Contractor who shall 
be responsible for keeping their accuracy and who shall pay to the Owner the reasonable cost to 
the Owner of re-establishing them if they are disturbed. The Contractor shall notify the Engineer 
in writing at least ten (10) days in advance of the time the Contractor will commence work on any 
parts of the construction requiring surveys to be furnished by the Owner. 
 

(c)  The Contractor shall provide reasonable and necessary opportunities and facilities to 
the Engineer for setting points and making measurements during construction. 
 

Section 61:  PROTECTION OF PROPERTY. 
 

(a)  The Contractor shall continuously maintain full and adequate protection of all its 
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construction, the Owner's buildings and other property and the adjacent public and private property 
from damage, injury, or loss arising from, or in relation to, the construction.  The Contractor shall 
promptly pay for any damage, injury or loss resulting from the act or omission of Contractor or 
the lack of adequate protection, and upon the failure to do so the Owner shall be entitled to 
withhold and pay from any amounts otherwise due the Contractor, or from any retainage, any such 
claim for damages or pursue any other remedy, including suspension or termination of the Contract 
without liability.   
 

(b)  The Contractor shall not enter upon public or private property for any purpose without 
obtaining permission from the proper public authority or private property owner.  In the event of 
construction on state highways, city or public roads, or any public right-of-way, it will be the 
Contractor's responsibility to notify the authority having jurisdiction thereover before beginning 
construction and to ascertain that the schedule of operations proposed is satisfactory to the 
authority. 
 

(c)  Wherever construction under the Contract is undertaken on easements or rights-of-
way over private property, or public easements, rights-of-way, or franchise, all construction opera-
tions shall be confined to the limits of such easement, right-of-way or franchise and be completed 
so as to cause the least amount of disturbance and a minimum amount of damage. 
 

(d)  Construction across public or private property shall be carried out in one (l) 
continuous operation with immediate restoration and cleanup of the construction area.  If the 
Contractor should fail to perform such construction, restoration and cleanup continuously, the 
Owner may give the Contractor a written notice to do so.  In the event of failure by the Contractor 
to complete such construction, restoration and cleanup within five (5) days after receipt of such 
notice, the Owner may complete the same to the extent the Owner deems advisable.  The cost of 
all labor, material, supervision and other expenses incurred by the Owner in so doing shall be paid 
by the Contractor to the Owner and may be deducted from any payments due the Contractor under 
the Contract. 
 

(e)  The Contractor shall protect and maintain all underground or above-ground utilities 
and structures affected by the construction and all lawns, shrubs, trees, fences, and other im-
provements on property crossed by or adjacent to its operations, and all damage shall be repaired 
and restored by the Contractor at its expense in a satisfactory manner.  The Contractor will be 
responsible for all damage caused by its construction to roads, highways, ditches, walls, bridges, 
culverts, utilities, barricades, lights or other property, whether such damage be at the Project site 
or elsewhere and the Contractor shall repair or replace at its own expense all such damage in a 
satisfactory manner. 
 

(f)  It is expressly understood that the Contractor shall restore, at Contractor's sole cost 
and expense, all property, whether public or private, the use of which is obtained by easement, 
permit or right-of-way, to a condition at least equal to its original condition. Before beginning 
construction the Contractor shall file with the Engineer properly identified and dated photographs 
of such property as may be designated on the Contract Drawings or described in the Special 
Conditions. 
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Section 62:  CUTTING AND PATCHING.   
 
The Contractor shall at its own expense do all necessary cutting and patching of its con-

struction that may be required in order to properly receive the construction of other contractors on 
the project or as required by the Contract Documents.  The Contractor shall restore all such cut or 
patched construction to a condition satisfactory to the Owner.  The cost resulting from 
replacement of defective cutting and patching construction shall be borne by the Contractor. 
 

Section 63:  CLEANUP.   
 
At the time of termination or suspension for an extended period of all or any portion of the 

construction, or at completion but before final acceptance by the Owner, the Contractor at its own 
expense shall remove from the Owner's property and from all public and private property, all of 
its equipment and such unused materials as the Owner has made no payment for, temporary 
structures, rubbish and waste materials resulting from its operations and leave the Project site in a 
neat and orderly fashion satisfactory to the Owner.  The Contractor shall at all times during the 
progress of the construction maintain the site in as neat and orderly a condition as construction 
operations will permit.  In the event the Contractor fails to do so, in addition to any other remedy, 
including declaring the Contractor in default, the Owner may remove and store such equipment 
and unused materials and dispose of rubbish and waste at the expense of the Contractor.  The cost 
of such removal, storage and disposal may be deducted from any payment due the Contractor. 
 

 
 
Section 64:  SANITARY PROVISIONS.   
 
The Contractor shall furnish and maintain temporary toilet facilities of a type, number and 

location satisfactory to the Owner and all public authorities having jurisdiction, for all workmen 
employed for the Project.  The Contractor shall maintain the same in a sanitary condition from 
the beginning of the construction until completion and shall then remove the temporary toilet 
facilities and disinfect the premises. 
 

Section 65:  INDEX OF ACCOUNTS.   
 
Prior to final payment, or at any other time if requested by Owner to evaluate any claim, 

or potential claim by the Contractor, and at the option of the Owner, the Contractor shall furnish 
to the Owner a complete accounting of the actual costs of labor, material, and other charges, and 
certified copies of all invoices for materials and payrolls for all labor incorporated into the Project. 
 

Section 66:  EXISTING UTILITIES AND IMPROVEMENTS.  
 

(a)  The Contractor shall remove such existing improvements on the Project site as may 
be necessary for the performance of the construction and, unless otherwise specified in the Special 
Conditions, shall rebuild the existing improvements in as good a condition as found; provided that 
existing improvements which interfere with the performance of the construction shall be main-
tained by the Contractor until their removal is authorized or directed by the Owner. 
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(b)  The Contractor shall make all necessary arrangements and do all things required to 

avoid interference with the maintenance and operation of power, telegraph, telephone, water, sew-
er, gas and other utility lines, properties, and facilities of every kind, all in a manner satisfactory 
to the owners and operators thereof. 
 

(c)  If construction under the Contract crosses highways, railroads, streets, or other utilities 
under the jurisdiction of the state, borough, cities, federal government, or other public body, public 
utility, or private entity, the Contractor shall secure written permission from the proper authority 
before executing such construction.  A copy of this written permission shall be filed with the 
Owner before any construction is started.  The Contractor shall furnish a written release from the 
proper authority before final acceptance of the construction by the Owner. 
 

(d)  Existing utilities indicated anywhere on the Contract Drawings have been plotted from 
information currently available to the Engineer.  The source of information generally consists of 
construction records and other data obtained verbally from officials associated with the particular 
utility.  The data is shown on the Contract Drawings for whatever benefit the Contractor may 
derive, and unless specific instructions or data concerning certain utilities are set forth in the 
Special Conditions, the data shown on the Contract Drawings shall not necessarily be considered 
precise or complete, and the Owner and the Engineer make no guarantee as to completeness, 
precision or dimensions, and that other aboveground or underground utilities or facilities not 
shown on the Contract Drawings may be encountered during the course of construction.  In any 
case, minor lines, such as water, gas and sewer may not be indicated.  This shall in no way relieve 
the Contractor from its responsibility for maintenance of existing utilities and performance of the 
Contract.  Under no circumstances will errors or omissions in location of existing utilities or 
improvements, whether they be visible from the surface, buried or otherwise obscured, be 
considered as a basis for additional compensation to the Contractor. 
 

(e)  The Contractor shall be responsible for all damage to existing utilities and facilities 
during construction and shall restore all damaged facilities to their original condition to the 
satisfaction of the Owner and the Owner of the utilities and facilities at no cost to the Owner. 
 

Section 67:  INDEPENDENT CONTRACTOR; NO AUTHORITY TO BIND 
OWNER.   

 
The Contractor is an independent Contractor and is not, and shall not be construed to be a 

partner, joint venturer, employee or agent of the Owner and shall not, and is not authorized to, 
enter into or make any contracts, agreements, or enter into any other understanding with any other 
person, corporation, partnership, joint venturer, or other entity, in the name of the Owner.  
 

Section 68:  NO THIRD PARTY BENEFICIARIES.   
 
Nothing in this Contract shall be construed to give any person other than the Owner and 

the Contractor any legal or equitable right, remedy or claim under this Contract, but it shall be held 
to be for the sole and exclusive benefit of the Owner and the Contractor.  
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Section 69:  CONTRACTOR QUALIFIED.   
 
The Contractor expressly represents and warrants it is the holder of all professional, 

business or other licenses or permits and is qualified and capable of performing all of the work 
covered or called for by the Contract and is presently ready, able and willing to undertake and 
perform all of such work and services, and supply all necessary materials, in a good, safe, and 
workmanlike manner, at the times, in the manner, and pursuant to the terms, conditions and 
provisions, and for the compensation and payments provided for in the Contract.  
 

Section 70:  ENTIRE AGREEMENT.   
 
This Contract, and any schedules, appendices or exhibits attached thereto set forth all the 

covenants, promises, agreements, conditions and understandings between the parties hereto, and 
there are no covenants, promises, agreements, conditions or understandings, either oral or written, 
between them other than as herein set forth.  Except as herein otherwise expressly provided, no 
contemporaneous or subsequent agreement, understanding, alteration, amendment, change or 
addition thereto, or any schedule, appendix, exhibit or attachment thereto shall be binding upon 
the parties hereto.  This Contract constitutes a final, complete and exclusive statement of the 
agreement between the parties.  
 

 
 
Section 71:  LAW APPLICABLE.   
 
The laws of the State of Alaska shall govern the construction, validity, performance and 

enforcement of this Contract.  Venue as to any action, claim, or proceeding arising out of, or based 
upon this Contract, including, but not limited to, any action for declaratory or injunctive relief, 
shall be the appropriate court sitting in the City of Ketchikan, First Judicial District, Alaska.  
 

Section 72:  REMEDIES.   
 
Except as may be otherwise provided in this Contract, all disputes, claims, counterclaims, 

and other matters in question between the Owner and the Contractor arising out of or relating to 
this Contract or the breach thereof will be decided in a court of competent jurisdiction. 
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 SPECIAL CONDITIONS 
 
The General Conditions are supplemented and/or amended by the following Special Conditions: 
 
 

Section 1:  PAYMENTS 
 

(a) Retainage   
 

Until such time as the work is accepted by the Owner, the retained percentage may 
be ten percent (10%) of the value of the completed work, provided, however, when 
the dollar value of the completed work has reached fifty percent (50%) or more, the 
Contractor may request that the retainage by reduced to five percent (5%).  The 
Owner may, but shall not be required to, reduce the retainage based on the 
Contractor's progress schedule, clean-up, contract completion cost, and other 
factors. 

 
Should the amount due the Contractor under the estimate and Request for Payment 
for any given month be less than five thousand dollars ($5,000), at the option of the 
Engineer, no payment shall be made for that month. 

 
Partial payments shall not be construed as an acceptance or approval of any part of 
the work covered thereby, and they shall in no manner relieve the Contractor of 
responsibility for defective workmanship or material. 

 
The estimates upon which partial payments are based are not represented to be 
accurate estimates, and all quantities shown therein are subject to correction in the 
final estimate.  If the Contractor uses such estimates as a basis for making payment 
to subcontractors, he does so at his own risk, and he shall bear all loss that may 
result. 

 
The making of partial payments under the Contract, either before or after the date 
set for completion of the work, shall not operate to invalidate any of the provisions 
of the Contract or release the surety. 

 
At the time payment is made for any materials which have been stored at or near 
the site, the ownership of such materials shall be vest in the Owner, and they shall 
remain in storage until used on the work, however, the Contractor shall have the 
continuing duty and responsibility to protect all such items and any loss or damage 
thereto shall be at the cost and expense of, and shall be paid by the Contractor.  
Such materials shall not be used on other work. 

 
(b) Advances on Material 

 
For materials delivered and held in storage upon the work (or near the site of the 
work if approved by the Engineer), allowances will be made in the partial payments 
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to the Contractor.  These allowances shall be in amounts not exceeding one 
hundred percent (100%) of the net cost to the Contractor of the material f.o.b. the 
work, and from such allowances there shall be retained the percentages regularly 
provided for in connection with partial payments. 

 
At the option of the Engineer, no allowance for materials shall be made on any 
partial payment or estimate unless the total allowable value for all materials on hand 
is at least one thousand dollars ($1,000) and no allowance shall be made upon any 
single class of material the value of which is not at least five hundred dollars ($500).  
The inventory of materials for which advances are requested shall be kept to a 
reasonable size as approved by the Engineer.  No allowance shall be made upon 
fuels, supplies, forms, lumber, falsework, or other materials, or on temporary 
structures of any kind, which will not become an integral part of the finished 
construction. 

 
As a basis for determining the amount of advances on material, the Contractor shall 
make available to the Engineer such invoices, freight bills, and other information 
concerning the materials in question, as the Engineer may request. 

 
Should there be reasonable evidence, in the opinion of the Engineer, that the 
Contractor is not making prompt payment for materials on hand, allowances for 
material on hand will be omitted from partial payment. 

 
(c) Allowances for Materials Left on Hand 

 
Materials not required by the unit or lump sum prices named in the Bid Proposal 
but delivered to the work at the order of the Engineer but left unused due to changes 
in plans, shall, if the materials are not practicably returnable for credit, be purchased 
from the Contractor by the Owner at their actual cost (without percentage allowance 
for profit), and shall thereupon become the property of the Owner. 

 
(d) Final Payment 

 
Final estimate and final request for payment shall be made as provided in Section 
48 of the General Conditions. 

 
(e) Suspension of Payments 

 
No partial or final payment shall be made as long as any order made by the Engineer 
to the Contractor in accordance with the specifications or Contract Documents 
remains uncomplied with. 
 
 

(f) Correction of Work after Final Payment 
 

Neither payment of all or any portion of the contract price, final acceptance, notice 
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of acceptance of construction, nor any provision in the Contract Documents shall 
relieve the Contractor of responsibility for faulty materials or workmanship.  
Contractor shall remedy any defects due thereto and proceed as provided in Section 
265, Warranties, and as otherwise provided in the Contract. 

 
(g) Payments 

 
Payments under the Contract shall be paid in cash (check) by the Owner unless 
otherwise provided. 

 
(h) Final Payment - Certificate of Compliance 

 
No final payment shall be made until the Contractor shall file with the Engineer, 
prior to acceptance of the work, a Certification of Compliance in form substantially 
as follows:  "I (we) hereby certify that all work has been performed and materials 
supplied in accordance with the plans, specifications, and contract documents for 
the above work, and that: 

 
a. Not less than the prevailing rates of wages as  

ascertained by the governing body of the contracting agency has been paid 
to laborers, workmen and mechanics employed on this work; 

 
b. There have been no unauthorized substitutions of subcontractors; nor have 

any subcontracts been entered into without the names of the subcontractors 
having been submitted to the Engineer prior to the start of such 
subcontracted work; 

 
c. No subcontract was assigned or transferred or performed by any 

subcontractor other than the original subcontractor, without prior notice 
having been submitted to the Engineer together with the names of all 
subcontractors; 

 
d. All claims for material and labor and other service performed in connection 

with these specifications have been paid; 
 

e. All monies due to the State Industrial Accident Fund, the State 
Unemployment Compensation Trust Fund, the State Tax Commission, 
Hospital Associations, and/or others have been paid; 

f. No asbestos containing materials have been incorporated in the project and 
the project is "asbestos-free". 

 
(i) Final Release 

 
Before the Owner pays the Contractor the final payment for the work, the 
Contractor shall sign and deliver to the Owner a statement of claims and final 
release sworn to under oath and duly notarized on the form included in these 
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contract documents. 
 
Section 2:  FORMS 
 

The form of Contractor's Request for Payment, the Statement of Claims, and the Final 
Release, that shall be required and used shall be on the forms set forth and included in these 
contract documents. 

 
Section 3:  ALASKA FOREST PRODUCTS 
 

Pursuant to AS 36.15.010 timber, lumber, and manufactured lumber products originating 
in this state from local forests shall be used wherever practical or specified. 

 
Section 4:  ARCHAEOLOGICAL REMAINS 
 

Pursuant to AS 41.35 Construction shall be halted if archaeological remains are uncovered 
in order to permit archaeological survey.  The Contractor shall notify the Owner and the 
State Archaeologist, Department of Natural Resources, if archaeological remains are 
found.  The Owner will then address and resolve the matter. 

 
Section 5:  LIQUIDATED DAMAGES 
 

Pursuant to Section 7 of the General Conditions, liquidated damages for failure to complete 
all work called for under the Contract Documents by the time required to complete such 
work, as specified in Section 2 (Construction time) of the Agreement and Section 6 of these 
Special Conditions, are fixed at Four Hundred Dollars ($400.00) per calendar day. 

 
Section 6:  CONSTRUCTION TIME 
 

Construction Time is February 15th, 2024 to April 15th, 2024.  
 
Section 7:  SITE ACCESS 
 

All access to the project site prior to the June 12, 2023 must be coordinated with the 
Director of Maintenance, Craig City School District. 
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SECTION 011000 
SUMMARY 

 
 
PART 1 - GENERAL 
 
 
1.1 SUMMARY 

 
A. Section Includes: 

  1. Project information. 
2. Work covered by Contract Documents. 
3. Work under separate contracts. 
4. Access to site. 
5. Coordination with occupants. 
6. Work restrictions. 
7. Specification and Drawing conventions. 
 

 B. Related Requirements: 
1. Section 015000 "Temporary Facilities and Controls" for limitations and 

procedures governing temporary use of Owner's facilities. 
 
1.2 PROJECT INFORMATION 
 

A. Project Identification: Craig High School Biomass Project 
 

1. Project Location: 1 Panther Way, Craig, AK 99921. 
 

2. Owner:  Owner's Representative:  Chris Reitan, Superintendent, Craig City 
School District, PO Box800/100 School Rd., Craig, AK, 99921 (907)826.3274 

 
B. Project Manager: R&M Engineering-Ketchikan, Inc., 7180 Revilla Road, Suite 

300, Ketchikan, AK 99901, (907) 225-7197. 
 
1.3 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The Work of Project is defined by the Contract Documents and consists of the 
following: 
 
1. Site work consists of regrading and widening an existing walking path for a 

new gravel access road along with the installation of a new rock retailing wall. 

 
B. Type of Contract: 

  
1. Project will be constructed under a single prime contract. 

 
1.4 WORK UNDER SEPARATE CONTRACTS 
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A. General: Cooperate fully with separate contractors so work on those contracts may 

be carried out smoothly, without interfering with or delaying Work under this 
Contract or other contracts. Coordinate the Work of this Contract with work 
performed under separate contracts. 

 
1.5 ACCESS TO SITE 
 

A. General: Each Contractor shall have full use of Project site for construction 
operations during construction period. Contractor's use of Project site is limited 
only by Owner's right to perform work or to retain other contractors on portions of 
Project. 

 
B. Use of Site: Limit use of Project site to areas within the Contract limits indicated. 

Do not disturb portions of Project site beyond areas in which the Work is indicated. 
1. Driveways, Walkways, and Entrances: Keep driveways loading areas, and 

entrances serving premises clear and available to Owner, Owner's 
employees, and emergency vehicles at all times. Do not use these areas for 
parking or for storage of materials. 

 
C. Condition of Existing Building: Maintain portions of existing building affected by 

construction operations in a weathertight condition throughout construction period. 
Repair damage caused by construction operations. 

 
1.6 COORDINATION WITH OCCUPANTS 
 

A. Partial Owner Occupancy: Owner will occupy the premises during entire 
construction period. Cooperate with Owner during construction operations to 
minimize conflicts and facilitate Owner usage. Perform the Work so as not to 
interfere with Owner's operations. Maintain existing exits unless otherwise 
indicated. 
1. Provide not less than 72 hours' notice to Owner of activities that will affect 

Owner's operations. 
 

B. Owner Limited Occupancy of Completed Areas of Construction: Owner reserves 
the right to occupy and to place and install equipment in completed portions of the 
Work, prior to Substantial Completion of the Work, provided such occupancy does 
not interfere with completion of the Work. Such placement of equipment and 
limited occupancy shall not constitute acceptance of the total Work. 

 
1.7 WORK RESTRICTIONS 
 

A. Work Restrictions, General: Comply with restrictions on construction operations. 
 

1. Comply with limitations on use of public streets and with other 
requirements of authorities having jurisdiction. 

  



CRAIG HIGH SCHOOL  SUMMARY 
BIOMASS PROJECT SITE WORK  011000-3 

B. On-Site Work Hours: Limit work in the existing building to normal business 
working hours of 6:30 a.m. to 7:00 p.m., Seven days a week, unless otherwise 
indicated. 

 
C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied 

by Owner or others unless permitted under the following conditions and then only 
after providing temporary utility services according to requirements indicated: 

 
1. Notify Project Manager & Owner not less than two days in advance of 

proposed utility interruptions. 
 
D. Restricted Substances: Use of tobacco products and other controlled substances 

within the existing building or on Project site is not permitted. 
 

1.8 SPECIFICATION AND DRAWING CONVENTIONS 
 
A. Specification Content: The Specifications use certain conventions for the style of 

language and the intended meaning of certain terms, words, and phrases when used 
in particular situations. These conventions are as follows: 

 
1. Imperative mood and streamlined language are generally used in the 

Specifications. The words "shall," "shall be," or "shall comply with," 
depending on the context, are implied where a colon (:) is used within a 
sentence or phrase. 
 

2. Specification requirements are to be performed by Contractor unless 
specifically stated otherwise. 

 
B. Division 01 General Requirements: Requirements of Sections in Division 01 apply 

to the Work of all Sections in the Specifications. 
 
PART 2 - PRODUCTS (Not Used)  
PART 3 - EXECUTION (Not Used)  
 
END OF SECTION 011000 
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SECTION 012500 
MEASUREMENT AND PAYMENT 

PART 1 - GENERAL 
 
1.01 CONTENTS 
 
This section deals with the measurement and payment provisions of the project and gives a gen-
eral description of the various bid items. 
 
1.02 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 
 
Unit Prices: Section 012510 
 
2. MEASUREMENT 
 
2.01 RESPONSIBILITY FOR MEASUREMENT 
 
The Owner's Resident Project Representative shall make all measurements and determine all 
quantities and amounts of work done under the Contract.  At the time measurements are made 
for quantity determinations, the Contractor or his or her authorized assistant shall be present to 
verify such measurements.  From quantity figures so ascertained, it will be the Contractor's re-
sponsibility to prepare a monthly periodical estimate of the work accomplished to date.  This es-
timate shall be submitted to the Resident Project Representative for his or her review and check 
not later than the twentieth day of each month.  The form of such monthly estimates to be subject 
to the approval of the Resident Project Representative. 
 
DESCRIPTION OF TALLY METHOD FOR PAYMENT QUANTITIES: 
When items are specified to be paid for by the cubic yard, ton, or truck count, the following tally 
system will be used: 
 

All trucks to be employed on this work shall be measured by the Resident Project 
Representative to determine the capacity of each truck.  The Contractor shall verify 
any such measurements.  Trucks shall not haul quantities in excess of state legal 
load limits. 
Each truck shall be clearly numbered with no duplication numbers. 
Duplicate tally tickets shall be prepared to accompany each truckload of material 
delivered on the project.  The tickets shall bear at least the following information: 

Truck Number. 
Quantity delivered in cubic yards or tons as applicable. 
Driver's name and date. 
Location of delivery.  By street and stationing on each street. 
Place for receipting by the Resident Project Representative. 

 
It will be the Contractor's responsibility to see that a ticket is given to the Resident 
Project Representative on the project for each truckload of material delivered.  Pay 
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quantities will be prepared on a basis of said tally tickets. 
 

When the bid item stipulates quantities by weight they shall be weighed on scales that are 
in accordance with the requirements of the state highway department for similar use.  Cer-
tified weight bills shall be furnished. 
 
If this method is impracticable, or if the bid item stipulates payment by cubic yards, then 
the weight of the material delivered shall be computed from the volume of material deliv-
ered on the basis of one cubic yard of crushed or backfill gravel weighing 2,800 pounds 
and one cubic yard of crushed rock weighing 2,600 pounds. 

 
2.02 MEASUREMENT FOR PIPELINES 
 
Measurement for payment shall be along the pipe from center to center of fittings or structures.  
In the case of water lines, the measurements shall be taken through any valves. 
 
2.03 TEMPLATE QUANTITIES 
 
Where pay limit dimensions are shown on the Contract drawings for excavation, repaving, bed-
ding, or other work the quantity to be measured for payment shall be the lesser of actual quanti-
ties furnished, or computed quantities to pay limit lines. 
 
2.04 MEASUREMENT FOR LUMP SUM ITEMS 
 
Measurement shall be the Owner's Representative estimate of percentage completion. 
 
3. PAYMENT 
 
3.01 PAYMENT FOR ON-SITE MATERIALS 
 
Payment for Material on site may be made at invoice amount including freight only for materials 
landed in Craig, Alaska. 
 
 
  
 * * * END OF SECTION * * * 
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SECTION 012510 
UNIT PRICES 

PART 1 - GENERAL 
 
1.1  RELATED REQUIREMENTS SPECIFIED ELSEWHERE 
 

A. Bid Form 
B. Agreement 
C. Measurement and Payment:  Section 012500 

 
1.2  DESCRIPTION OF BID ITEMS 
 

A. The bid items described herein are applicable to all contracts where the bid item is 
listed in the Bid Form unless otherwise provided in the Contract Documents.  Ad-
ditional bid items may be included in the bid form.  Payment will be made only 
for items listed in the proposal.  All other items required for the work shall be 
considered as incidental to the construction. 

 
1.3  ESTIMATED QUANTITIES 
 

A. The estimated quantities shown in the bid forms are estimates only, being given 
only as the basis for the comparison of bids, and the Owner does not warrant, ex-
pressly or by implication, that the actual amount of work will correspond there-
with.  The right to increase or decrease the amount of any class or portion of the 
work, or to make changes in the work required as may be deemed necessary is re-
served by the Owner as provided elsewhere in these specifications and General 
Conditions.  The basis of payment will be the actual unit bid items of work per-
formed and measured in accordance with the Contract.  All prospective bidders 
should note that certain bid items may be included in the Contract Proposal to es-
tablish a unit price should the use of those items become necessary during con-
struction.  Allowance will not be made for loss of anticipated profits or additional 
compensation should the use of these items be deemed unnecessary. 

 
1.4  EARTHWORK BID ITEMS 
 
  A.  Shot Rock Embankment: 

1. The unit price bid per cubic yard for shot rock embankment shall consti-
tute full compensation for labor, material and equipment required to sup-
ply, deliver and place the material at locations shown on the plans or as 
designated by the Owner. 

2. Measurement for payment shall be based upon a truck count tally system. 
 

B. Unsuitable Excavation: 
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1. The unit price bid per cubic yard for common excavation shall constitute 
full compensation for labor, material and equipment required for excava-
tion, removal and disposal of the unsuitable material at an offsite waste ar-
ea. 

2. Measurement for payment of Unsuitable Excavation is on a cubic yard ba-
sis by the truck count tally method. 

 
  C.  Base Course Grading D-1: 

1.  The unit price bid per cubic yard for base course shall constitute full com-
pensation for labor, material and equipment required to supply, deliver, 
and place the material at locations shown on the plans or as designated by 
the Owner. 

2. Measurement for payment shall be based upon a truck count tally system. 
The measurement may include moisture up to a maximum of 7% of dry 
weight of the material as determined by laboratory testing of the base 
course material from field samples performed by the Engineer. 

3. When check tests by the Engineer indicate that moisture content in excess 
of 7.0% may be occurring, the frequency of testing will be increased as 
determined by the Engineer and the results averaged. When this average 
tested moisture content is greater than 7.0%, the CY, as measured over the 
period tested, shall be reduced by a percentage equal to the difference be-
tween the actual moisture content and 7.0%. No credit will be due to the 
contractor when moisture content is less than 7.0%. Samples for determi-
nation of moisture content shall be collected at the point of weighing.  

4. Water needed for compaction and added to the base material on the grade 
will be considered incidental.  

5. Measurement for payment of Base Course is on a cubic yard basis by the 
truck count tally method.  

  
  D.  Stacked Block Wall: 

1. The unit price bid per square for stacked block wall shall constitute full 
compensation for labor, materials and equipment required to place the 
blocks and install geogrid tie backs at locations shown on the plans or as 
designated by the Owner. 

2. The unit price shall include all cost of placement, removal and disposal of 
unsuitable material, preparation of the subgrade, installation of geogrid, 
and installation of 6” perforated drain piping, drain rock, filter cloth, and 
concrete wall bases. 

3. Measurement for payment shall be based upon the exposed face of wall af-
ter construction. 

 
   
1.5  STORM DRAINAGE BID ITEMS 
 

A. Storm Sewer Pipe: 
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1. The unit price bid per linear foot for storm sewer pipe of the size, type, and 
class specified shall constitute full compensation for all labor, materials, and 
equipment required to install Owner furnished storm sewer pipe as specified 
and as shown on the Plans, or as directed by the Engineer.  

2. The unit price shall include all costs of, but not limited to, clearing, grub-
bing, grading for the trenching operations, excavation, backfill, gravel bed-
ding, compaction, polyethylene encasement, sheeting, shoring, dewatering, 
testing, disposal of excess excavated material, disposal of debris, cleanup, 
surface shaping, ditch regrading, restoration of existing drainage patterns, 
and easement restoration.   

3. Measurement for payment shall be along the horizontal centerline of the 
pipe from end to end of pipe or from center of structure to center of struc-
ture. 

 
1.  The unit price bid per SY of geotextile fabric shall constitute full compensa-

tion for all labor, materials, and equipment required to install geotextile fab-
ric placed beneath the clean drain rock for the installation of the turf.  

  
B. Catch Basin:  

1. This work includes furnishing all materials, equipment, and labor to provide 
necessary excavation, backfilling, waste haul of unsuitable excavated material, 
and compaction to provide a complete, owner furnished precast concrete catch 
basin, complete, in accordance with the contract drawings and specifications. 

2. Also included is D-1 base and backfill all connections to incoming and 
outgoing pipes, catch basin frames and lids, seals, adjustment rings, cutting, 
chipping, grouting, pavement repair, and furnishing and installing of any 
pipeline appurtenances for which payment is not otherwise specified.   

3. Not included are rock excavation, select roadway borrow, top course. 
4.   Payment for catch basins shall be per each at the unit price bid in the proposal. 

 
 

1.6  PAVING AND SURFACING BID ITEMS 
 
 A. General: 
  1. Measurement for paving and surfacing bid items shall have the following 

limitations: 
   a. Measurement by the Ton: 
    1) Measurement of hot-mix asphaltic paving materials, unless 

otherwise provided, shall be weighed on State certified truck 
scales approved by the Engineer.  Asphalt concrete pavement 
shall be measured per ton of 2,000 pounds based on the 
amount of hot mix asphaltic material actually used in the 
completed and accepted work modified as follows:  the 
quantity paid for shall not exceed 105% of tonnage 
determined on the basis of the average core density, the 



  
CRAIG HIGH SCHOOL  SUBSURFACE CONDITIONS 
BIOMASS PROJECT SITE WORK   012510-4 
 

specified neat line thickness, and the completed area of 
asphaltic concrete pavement. 

    2) Measurement of crushed aggregate surfacing shall meet the 
same requirements as hot mix asphaltic pavement except the 
quantity paid shall not exceed 110% of neat line thickness. 

    
 B. Crushed Aggregate Surfacing: 
  1. The unit price bid per cubic yard or per ton for crushed aggregate surfacing 

when segregated in the bid proposal shall constitute full compensation for all 
labor, material and equipment required to furnish, deliver and place crushed 
aggregate on roads to the width and depth as prescribed and designated by 
the Owner. 

  2. Also to be included in this item shall be the cost of all motor patrol or grader 
work, or any other equipment required to shape the roadway to proper grade 
before the crushed aggregate is placed, as well as all equipment required to 
spread and compact the crushed surfacing uniformly on the road.  Grader 
work shall include necessary scarification of existing road surfacing that may 
be required to achieve proper grade and consolidation. 

  3. During dry periods, the Engineer may require water sprinkling prior to 
placement of the crushed aggregate and while spreading the aggregate.  The 
cost of such sprinkling shall be included in the unit price bid for crushed 
aggregate. 

  4. Measurement for payment shall be based upon a truck count tally system or 
neat line measurements outlined in the Contract Documents and Contract 
Drawings, whichever is less. 

   
  C.  Concrete Sidewalk and Valley Gutter 

1.    This work includes furnishing all materials, equipment, and labor to provide 
new concrete sidewalks and (with wheelchair ramps) and valley gutter, 
complete, in accordance with the contract drawings and specifications. The 
D-1 base course will be measured for payment under the Base Course, 
Grading D-1  bid item.  

2. Payment for concrete sidewalk shall be per square yard of finished concrete 
surface at the unit price bid in the proposal. 

 
1.7 WATER AND SEWER BID ITEMS 
 

A. Install Water Service Line 
1. The unit price bid per lineal foot installation shall constitute full compen-

sation for furnishing all labor, material and equipment required to furnish 
and install the customer service connection and make a connection to an 
existing main line, complete in place as shown on the Contract Drawings.   

2. Specifically included but not limited to, shall be the cost of road restora-
tion, excavation and backfill, compaction and connections to any existing 
piping. 
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3. Open cut or jetted service installations shall be paid for under this bid 
item. 

4. The service saddle, corp. cock, valve box and fittings shall be installed as 
required in the standard detail and shall be considered incidental costs  

5. Asphalt Pavement is excluded in this bid item and shall be contracted sep-
arately by the owner. 

  
B. Install Sewer Service Line 

1.  The unit price per foot for sanitary service lateral shall constitute full 
compensation for all labor, materials, and equipment necessary for exca-
vation, pipe bedding, backfilling, and installing the sanitary service lateral 
as depicted and described in the plans and specifications.  Asphalt con-
crete replacement and traffic control shall be included in separate bid 
items. 

2. The unit price per foot shall also include connection to the existing service 
pipe and installation of all cleanouts as shown on the drawings. 

 
 
1.8 MISCELLANEOUS BID ITEMS 
 

A. Mobilization 
1. This work shall consist of preconstruction costs of preparatory work and 

operations performed by the Contractor, including but not limited to, those 
necessary for the movement of his personnel, equipment, supplies and in-
cidentals to the project site; for the establishment of his offices, buildings 
and other facilities necessary for work on this project; for premiums on 
bonds and insurance for the project, and for work and operations which he 
must perform or costs he must incur before beginning production work on 
the various items on the project site.  Mobilization costs for all subcon-
tracted work shall be considered to be included. 

2. Items which are not to be included in this item include but are not limited 
to: 
a. Any portion of the work covered by specific bid item or incidental 

work which is to be included in a bid item or items. 
b. Profit, interest on borrowed money, overhead or management 

costs. 
3. The lump sum contract price for "Mobilization", partial payments will be 

as follows: 
a. When 5% of the total original contract amount is earned from other 

bid items, 50% of the amount bid for mobilization, or 5% of the to-
tal original contract amount, whichever is the least will be paid. 

b. When 10% of the total original contract amount is earned from 
other bid items, 100% of the amount bid for mobilization, or 10% 
of the original contract amount, whichever is the least, will be paid. 
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c. Upon completion of all work on the project, payment of any 
amount bid for mobilization in excess of 10% of the total original 
contract amount will be paid. 

 
  B.  Galvanized Chain Link Fence 

1. This work includes furnishing all labor and equipment to install owner 
furnished chain link fence, complete, in accordance with the contract 
drawings and specifications.  Also included is gates, size and number as 
indicated on contract drawings.  Also included are foul poles, bases and 
anchor installation. 

2. Payment for galvanized chain link fence, 8-feet tall shall be per measured 
in-place lineal foot along the center line of the top fence between the 
centers of each post at the unit price bid in the proposal. 

 
 * * * END OF SECTION * * * 
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SECTION 012600 
CONTRACT MODIFICATION PROCEDURES 

 
 
PART 1 - GENERAL 
 
 
1.1 SUMMARY 
 

A. Section includes administrative and procedural requirements for handling and 
processing Contract modifications. 

 
1.2 PROPOSAL REQUESTS 
 

A. Owner-Initiated Proposal Requests: Project Manager will issue a detailed 
description of proposed changes in the Work that may require adjustment to the 
Contract Sum or the Contract Time. If necessary, the description will include 
supplemental or revised Drawings and Specifications. 

 
1. Work Change Proposal Requests issued by Project Manager are not 

instructions either to stop work in progress or to execute the proposed 
change. 

2. Within time specified in Proposal Request or 20 days, when not otherwise 
specified, after receipt of Proposal Request, submit a quotation estimating 
cost adjustments to the Contract Sum and the Contract Time necessary to 
execute the change. 

 
a. Include a list of quantities of products required or eliminated and 

unit costs, with total amount of purchases and credits to be made. If 
requested, furnish survey data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and 
amounts of trade discounts. 

c. Include costs of labor and supervision directly attributable to the 
change. 

d. Include an updated Contractor's construction schedule that indicates 
the effect of the change, including, but not limited to, changes in 
activity duration, start and finish times, and activity relationship. 
Use available total float before requesting an extension of the 
Contract Time. 

 
B. Contractor-Initiated Proposals: If latent or changed conditions require 

modifications to the Contract, Contractor may initiate a claim by submitting a 
request for a change to Project Manager within 21 days of the notice of the claim. 

 
1. Include a statement outlining reasons for the change and the effect of the 

change on the Work. Provide a complete description of the proposed 
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change. Indicate the effect of the proposed change on the Contract Sum and 
the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, 
with total amount of purchases and credits to be made. If requested, furnish 
survey data to substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts 
of trade discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the 

effect of the change, including, but not limited to, changes in activity 
duration, start and finish times, and activity relationship. Use available total 
float before requesting an extension of the Contract Time. 

 
1.3 CHANGE ORDER PROCEDURES 
 

A. On Owner's approval of a Work Change Proposal Request, Project Manager will 
issue a Change Order for signatures of Owner and Contractor on AIA Document 
G701 or similar document. 

 
1.4 CONSTRUCTION CHANGE DIRECTIVE 
 

A. Construction Change Directive: Project Manager may issue a Construction  Change  
Directive  on AIA Document G714 or similar document. Construction Change 
Directive instructs Contractor to proceed with a change in the Work, for subsequent 
inclusion in a Change Order. 

 
B. Documentation: Maintain detailed records on a time and material basis of work 

required by the Construction Change Directive. 
 

1. After completion of change, submit an itemized account and supporting 
data necessary to substantiate cost and time adjustments to the Contract. 

 
C. Documentation: Maintain detailed records on a time and material basis of work 

required by the Work Change Directive. 
 

1. After completion of change, submit an itemized account and supporting 
data necessary to substantiate cost and time adjustments to the Contract. 

 
PART 2 - PRODUCTS (Not Used)  
 
PART 3 - EXECUTION (Not Used)  
 
END OF SECTION 012600 
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SECTION 013100 
PROJECT MANAGEMENT AND COORDINATION 

 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. Section includes administrative provisions for coordinating construction operations 
on Project including, but not limited to, the following: 

 
1. Requests for Information (RFIs). 
2. Project meetings. 

 
1.2 DEFINITIONS 
 

A. RFI: Request from Owner, Project Manager, or Contractor seeking information 
required by or clarifications of the Contract Documents. 

 
1.3 GENERAL COORDINATION PROCEDURES 
 

A. Coordination: Coordinate construction operations included in different Sections of 
the Specifications to ensure efficient and orderly installation of each part of the 
Work. Coordinate construction operations, included in different Sections that 
depend on each other for proper installation, connection, and operation. 

 
1. Schedule construction operations in sequence required to obtain the best 

results where installation of one part of the Work depends on installation of 
other components, before or after its own installation. 

 
1.4 REQUESTS FOR INFORMATION (RFIs) 
 

A. General: Immediately on discovery of the need for additional information or 
interpretation of the Contract Documents, Contractor shall prepare and submit an 
RFI in the form specified. 

 
1. Project Manager will return RFIs submitted to Project Manager by other 

entities controlled by Contractor with no response. 
2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 

Contractor's work or work of subcontractors. 
 

B. Content of the RFI: Include a detailed, legible description of item needing 
information or interpretation and the following: 

 
 

1. Project name. 
2. Date. 
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3. Name of Contractor. 
4. Name of Project Manager. 
5. RFI number, numbered sequentially. 
6. RFI subject. 
7. Specification Section number and title and related paragraphs, as 

appropriate. 
8. Drawing number and detail references, as appropriate. 
9. Field dimensions and conditions, as appropriate. 
10. Contractor's suggested resolution. If Contractor's solution(s) impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
11. Attachments: Include sketches, descriptions, measurements, photos, 

Product Data, Shop Drawings, coordination drawings, and other 
information necessary to fully describe items needing interpretation. 

 
C. RFI Forms: AIA Document G716 Software-generated form with substantially the 

same content as indicated above, acceptable to Project Manager. 
 

D. Project Manager's Action: Project Manager  will review each RFI, determine 
action required, and respond. Allow seven working days for Project Manager's 
response for each RFI. RFIs received by Project Manager after 1:00 p.m. will be 
considered as received the following working day. 

 
1. Project Manager’s action may include a request for additional information, 

in which case Project Manager’s time for response will date from time of 
receipt of additional information. 

2. Project Manager’s action on RFIs that may result in a change to the Contract 
Time or the Contract Sum may be eligible for Contractor to submit Change 
Proposal according to Section 012600 "Contract Modification Procedures." 

 
a. If Contractor believes the RFI response warrants change in the 

Contract Time or the Contract Sum, notify Project Manager in 
writing within 10 days of receipt of the RFI response. 

 
1.5 PROJECT MEETINGS 
 

A. General: Schedule and conduct meetings and conferences at Project site unless 
otherwise indicated. 

 
1. Attendees: Inform participants and others involved, and individuals whose 

presence is required, of date and time of each meeting. Notify Owner and 
Project Manager of scheduled meeting dates and times. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited 
attendees. 

3. Minutes: Entity responsible for conducting meeting will record significant 
discussions and agreements achieved. Distribute the meeting minutes to 
everyone concerned, including Owner and Project Manager, within three 
days of the meeting. 
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B. Preconstruction Conference: Project Manager will schedule and conduct a 

preconstruction conference before starting construction, at a time convenient to 
Owner and Project Manager, but no later than 15 days after execution of the 
Agreement. 

 
1. Attendees: Authorized representatives of Owner and Project Manager, 

Contractor and its superintendent; major subcontractors and other 
concerned parties shall attend the conference. Participants at the conference 
shall be familiar with Project and authorized to conclude matters relating to 
the Work. 

  
a. Unless previously submitted to the Project Manager or Owner, the 

Contractor shall bring one copy of each of the following submittals: 
 

1) Project Overview Bar Chart Schedule, based on Critical Path 
scheduling. 

2) Procurement schedule of Major equipment and materials 
requiring long lead times. 

3) Shop Drawings, Samples, Submittal Schedule. 
4) Name and telephone number of Contractor’s representatives, 

including on- site Superintendent. 
5) Schedule of Values. 

 
2. Agenda: Discuss items of significance that could affect progress, including 

the following: 
 

a. Tentative construction schedule. 
b. Critical work sequencing and long-lead items. 
c. Designation of key personnel and their duties. 
d. Procedures for processing field decisions and Change Orders. 
e. Procedures for RFIs. 
f. Procedures for testing and inspecting. 
g. Procedures for processing Applications for Payment. 
h. Submittal procedures. 
i. Preparation of record documents. 
j. Use of the premises and existing building. 
k. Work restrictions. 
l. Working hours. 
m. Owner's occupancy requirements. 
n. Responsibility for temporary facilities and controls. 
o. Procedures for moisture and mold control. 
p. Procedures for disruptions and shutdowns. 
q. Parking availability. 
r. Office, work, and storage areas. 
s. Equipment deliveries and priorities. 
t. First aid. 
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u. Security. 
v. Progress cleaning. 

 
3. Minutes: Entity responsible for conducting meeting will record and 

distribute meeting minutes. 
 

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site 
before each construction activity that requires coordination with other construction. 

 
1. Attendees: Installer and representatives of manufacturers and fabricators 

involved in or affected by the installation and its coordination or integration 
with other materials and installations that have preceded or will follow, shall 
attend the meeting. Advise Project Manager of scheduled meeting dates. 

2. Agenda: Review progress of other construction activities and preparations 
for the particular activity under consideration. 

3. Record significant conference discussions, agreements, and disagreements, 
including required corrective measures and actions. 

4. Reporting: Distribute minutes of the meeting to each party present and to 
other parties requiring information. 

5. Do not proceed with installation if the conference cannot be successfully 
concluded. Initiate whatever actions are necessary to resolve impediments 
to performance of the Work and reconvene the conference at earliest 
feasible date. 

 
D. Progress Meetings: Conduct progress meetings at regular intervals. 

 
1. Attendees: In addition to representatives of Owner and Project Manager, 

each contractor, subcontractor, and other entity concerned with current 
progress or involved in planning, coordination, or performance of future 
activities shall be represented at these meetings. All participants at the 
meeting shall be familiar with Project and authorized to conclude matters 
relating to the Work. 

2. Agenda: Review and correct or approve minutes of previous progress 
meeting. Review other items of significance that could affect progress. 
Include topics for discussion as appropriate to status of Project. 

3. Minutes: Entity responsible for conducting the meeting will record and 
distribute the meeting minutes to each party present and to parties requiring 
information. 

 
PART 2 - PRODUCTS (Not Used)  
 
PART 3 - EXECUTION (Not Used)  
 
END OF SECTION 013100 
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SECTION 013300 
SUBMITTAL PROCEDURES 

 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Definitions. 
B. Submittal procedures. 
C. Proposed product list. 
D. Product data. 
E. Shop Drawings. 
F. Samples. 
G. Other submittals. 
H. Design data. 
I. Test reports. 
J. Certificates. 
K. Construction photographs. 
L. Contractor review. 
M. Owner/Engineer review. 
 

1.2 DEFINITIONS 
 
A. Action Submittals: Written and graphic information and physical samples that require 

Owner/Engineer's responsive action. 
 

B. Informational Submittals: Written and graphic information and physical Samples that 
do not require Owner/Engineer's responsive action. Submittals may be rejected for not 
complying with requirements. 
 

1.3 SUBMITTAL PROCEDURES 
 
A. Transmit each submittal with Submittal Transmittal Form provided to Contractor by 

Project Manager. 
 
B. Sequentially number transmittal forms. Mark revised submittals with original number 

and sequential alphabetic suffix. 
 
C. Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail 

number, and Specification Section number appropriate to submittal. 
 
D. Apply Contractor's stamp, signed or initialed, certifying that review, approval, 

verification of products required, field dimensions, adjacent construction Work, and 
coordination of information is according to requirements of the Work and Contract 
Documents. 
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E.  Schedule submittals to expedite Project. 
 
F.   For each submittal for review, allow minimum 15 days excluding delivery time to and 

from Contractor. 
 
G.  Identify variations in Contract Documents and product or system limitations that may   

be detrimental to successful performance of completed Work. 
 
H. Allow space on submittals for Contractor and Project Manager/Consultant review 

stamps. 
 
I. When revised for resubmission, identify changes made since previous submission. 
 
J. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly 

report inability to comply with requirements. 
 

K. Submittals not requested will not be recognized nor processed. 
 

L. Incomplete Submittals: Project Manager will not review. Complete submittals for each 
item are required. Delays resulting from incomplete submittals are not the 
responsibility of Project Manager. 

 
1.4 PROPOSED PRODUCT LIST 

 
A. Within 15 days after date of Notice to Proceed, submit list of major products proposed 

for use, with name of manufacturer, trade name, and model number of each product. 
 

B. For products specified only by reference standards, indicate manufacturer, trade name, 
model or catalog designation, and reference standards. 

 
1.5 PRODUCT DATA 

 
A. Product Data: Action Submittal: Submit to Owner/Engineer for review for assessing 

conformance with information given and design concept expressed in Contract 
Documents. 
 

B. Submit electronic submittals via email as PDF electronic files. 
 

C. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturers' standard data to provide information specific to this 
Project. 

 
D. Indicate product utility and electrical characteristics, utility connection requirements, 

and location of utility outlets for service for functional equipment and appliances. 
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E. After review, produce copies and distribute according to "Submittal Procedures" 
Article and for record documents described in Section 017000 - Execution and 
Closeout Requirements. 

 
1.6 SHOP DRAWINGS 

 
A. Shop Drawings: Action Submittal: Submit to Project Manager for assessing 

conformance with information given and design concept expressed in Contract 
Documents. 
 

B. Indicate special utility and electrical characteristics, utility connection requirements, 
and location of utility outlets for service for functional equipment and appliances. 

 
C. When required by individual Specification Sections, provide Shop Drawings signed 

and sealed by a professional Engineer responsible for designing components shown on 
Shop Drawings. 

 
1. Include signed and sealed calculations to support design. 
2. Submit Shop Drawings and calculations in form suitable for submission to and 

approval by authorities having jurisdiction. 
3. Make revisions and provide additional information when required by authorities 

having jurisdiction. 
 

D. Submit electronic submittals via email as PDF electronic files. 
 

E. After review, produce copies and distribute according to "Submittal Procedures" 
Article and for record documents described in Section 017000 - Execution and 
Closeout Requirements. 

 
1.7 SAMPLES 

 
A. Samples: Action Submittal: Submit to Project Manager for assessing conformance with 

information given and design concept expressed in Contract Documents. 
 

B. Samples for Selection as Specified in Product Sections: 
 
1. Submit to Project Manager for aesthetic, color, and finish selection. 
2. Submit Samples of finishes, textures, and patterns for Project Manager selection. 
 

C. Submit Samples to illustrate functional and aesthetic characteristics of products, with 
integral parts and attachment devices. Coordinate Sample submittals for interfacing 
work. 

D. Include identification on each Sample, with full Project information. 
 

E. Submit number of Samples specified in individual Specification Sections; Project 
Manager will retain one. 
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F. Reviewed Samples that may be used in the Work are indicated in individual 
Specification Sections. 

 
G. Samples will not be used for testing purposes unless specifically stated in Specification 

Section. 
 

H. After review, produce copies and distribute according to "Submittal Procedures" 
Article and for record documents described in Section 017000 - Execution and 
Closeout Requirements. 

 
1.8 OTHER SUBMITTALS 

 
A. Closeout Submittals: Comply with Section 017000 - Execution and Closeout 

Requirements. 
 

B. Informational Submittal: Submit data for Project Manager's knowledge as Contract 
administrator or for Owner. 
 

B. Submit information for assessing conformance with information given and design 
concept expressed in Contract Documents. 

 
1.9 TEST REPORTS 

 
A. Informational Submittal: Submit reports for Project Manager's knowledge as Contract 

administrator or for Owner. 
 

B. Submit test reports for information for assessing conformance with information given 
and design concept expressed in Contract Documents. 

 
1.10 CERTIFICATES 

 
A. Informational Submittal: Submit certification by manufacturer, installation/application 

Subcontractor, or Contractor to Project Manager, in quantities specified for Product 
Data. 
 

B. Indicate material or product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 
 

C. Certificates may be recent or previous test results on material or product but must be 
acceptable to Project Manager. 

 
1.11 CONSTRUCTION PHOTOGRAPHS 

A. Provide photographs of construction throughout progress of Work as specified and 
acceptable to Project Manager. 

 
1.12 CONTRACTOR REVIEW 

 



CRAIG HIGH SCHOOL  SUBMITTAL PROCEDURES 
BIOMASS PROJECT SITE WORK  013300-5 

A. Review for compliance with Contract Documents and approve submittals before 
transmitting to Project Manager. 
 

B. Contractor: Responsible for: 
 

1. Determination and verification of materials including manufacturer's catalog 
numbers. 

 
2. Determination and verification of field measurements and field construction 

criteria. 
 

3. Checking and coordinating information in submittal with requirements of Work and 
of Contract Documents. 

 
4. Determination of accuracy and completeness of dimensions and quantities. 

 
5. Confirmation and coordination of dimensions and field conditions at Site. 

 
6. Construction means, techniques, sequences, and procedures. 

 
7. Safety precautions. 

 
8. Coordination and performance of Work of all trades. 

 
C. Stamp, sign or initial, and date each submittal to certify compliance with requirements 

of Contract Documents. 
 
D. Do not fabricate products or begin Work for which submittals are required until 

approved submittals have been received from Project Manager. 
 
1.13 PROJECT MANAGER REVIEW 
 

A. Do not make "mass submittals" to Project Manager. "Mass submittals" are defined as 
three or more submittals or items in one day or six or more submittals or items in one 
week. If "mass submittals" are received, Project Manager's review time stated above 
will be extended as necessary to perform proper review. Project Manager will review 
"mass submittals" based on priority determined by Project Manager. 

 
B. Informational submittals and other similar data are for Project Manager's information, 

do not require Project Manager's responsive action, and will not be reviewed or 
returned with comment. 

 
C. Submittals made by Contractor that are not required by Contract Documents may be 

returned without action. 
 

D. Submittal approval does not authorize changes to Contract requirements unless 
accompanied by Change Order. 
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E. Owner may withhold monies due to Contractor to cover additional costs beyond the 

second submittal review. 
 

PART 2 - PRODUCTS - Not Used 
 
PART 3 - EXECUTION - Not Used 
 
END OF SECTION 013300 
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SECTION 015000 
TEMPORARY FACILITIES AND CONTROLS 

 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. Section includes requirements for temporary utilities, support facilities, and 
security and protection facilities. 

 
B. Related Requirements: 

 
1. Section 011000 "Summary" for work restrictions and limitations on utility 

interruptions. 
 
1.2 USE CHARGES 
 

A. General: Installation and removal of and use charges for temporary facilities shall 
be included in the Contract Sum unless otherwise indicated. Allow other entities to 
use temporary services and facilities without cost, including, but not limited to, 
Architect, testing agencies, and authorities having jurisdiction. 

 
B. Water Service from Existing System: Water from Owner's existing water system is 

available for use without metering and without payment of use charges. Provide 
connections and extensions of services as required for construction operations. 

 
C. Electric Power Service from Existing System: Electric power from Owner's 

existing system is available for use without metering and without payment of use 
charges. Provide connections and extensions of services as required for 
construction operations. 

 
PART 2 - PRODUCTS 
 
2.1 EQUIPMENT 
 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as 
required by locations and classes of fire exposures. 

 
PART 3 - EXECUTION 
 
3.1 TEMPORARY UTILITY INSTALLATION 
 

A. General: Install temporary service or connect to existing service. 
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B. Water Service: Connect to Owner's existing water service facilities. Clean and 
maintain water service facilities in a condition acceptable to Owner. At Substantial 
Completion, restore these facilities to condition existing before initial use. 

  
C. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water 

for use of construction personnel. Comply with requirements of authorities having 
jurisdiction for type, number, location, operation, and maintenance of fixtures and 
facilities. 

 
D. Electric Power Service: Connect to Owner's existing electric power service. 

Maintain equipment in a condition acceptable to Owner. 
 
3.2 SUPPORT FACILITIES INSTALLATION 
 

A. Traffic Controls: Comply with requirements of authorities having jurisdiction. 
 

1. Protect existing site improvements to remain including curbs, pavement, 
and utilities. 

2. Maintain access for fire-fighting equipment and access to fire hydrants. 
 

B. Parking: Use designated areas of Owner's existing parking areas for construction 
personnel. 

 
C. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to 

handle waste from construction operations. Comply with requirements of 
authorities having jurisdiction. Comply with progress cleaning requirements in 
Section 017300 "Execution." 

 
3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION 
 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, 
utilities, and other improvements at Project site and on adjacent properties, except 
those indicated to be removed or altered. Repair damage to existing facilities. 

  
B. Barricades, Warning Signs, and Lights: Comply with requirements of authorities 

having jurisdiction for erecting structurally adequate barricades, including warning 
signs and lighting. 

 
C. Temporary Egress: Maintain temporary egress from existing occupied facilities as 

indicated and as required by authorities having jurisdiction. 
 
3.4 MOISTURE AND MOLD CONTROL 
 

A. Contractor's Moisture Protection Plan: Avoid trapping water in finished work. 
Document visible signs of mold that may appear during construction. 
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B. Exposed Construction Phase: Before installation of weather barriers, when 
materials are subject to wetting and exposure and to airborne mold spores, protect 
materials from water damage and keep porous and organic materials from coming 
into prolonged contact with concrete. 

 
C. Partially Enclosed Construction Phase: After installation of weather barriers but 

before full enclosure and conditioning of building, when installed materials are still 
subject to infiltration of moisture and ambient mold spores, protect as follows: 

 
1. Discard or replace water-damaged and wet material. 
2. Discard, replace, or clean stored or installed material that begins to grow 

mold. 
3. Perform work in a sequence that allows any wet materials adequate time to 

dry before enclosing the material in drywall or other interior finishes. 
 
3.5 OPERATION, TERMINATION, AND REMOVAL 
 

A. Termination and Removal: Remove each temporary facility when need for its 
service has ended, when it has been replaced by authorized use of a permanent 
facility, or no later than Substantial Completion. Complete or, if necessary, restore 
permanent construction that may have been delayed because of interference with 
temporary facility. Repair damaged Work, clean exposed surfaces, and replace 
construction that cannot be satisfactorily repaired. 

 
1. Materials and facilities that constitute temporary facilities are property of 

Contractor. Owner reserves right to take possession of Project identification 
signs. 

2. At Substantial Completion, repair, renovate, and clean permanent facilities 
used during construction period.  Comply with final cleaning   requirements   
specified   in   Section 017700 "Closeout Procedures." 

 
END OF SECTION 015000 
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SECTION 017300 
EXECUTION 

 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. Section includes general administrative and procedural requirements governing 
execution of the Work including, but not limited to, the following: 

 
1. Installation of the Work. 
2. Cutting and patching. 
3. Progress cleaning. 
4. Protection of installed construction. 

 
B. Related Requirements: 

 
1. Section 011000 "Summary" for limits on use of Project site. 
2. Section 017700 "Closeout Procedures" for submitting documents. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. General: Comply with requirements specified in other Sections. 
 

B. In-Place Materials: Use materials for patching identical to in-place materials. For 
exposed surfaces, use materials that visually match in-place adjacent surfaces to the 
fullest extent possible. 

 
1. If identical materials are unavailable or cannot be used, use materials that, 

when installed, will provide a match acceptable to Architect for the visual 
and functional performance of in-place materials. 

 
PART 3 - EXECUTION 
 
3.1 EXAMINATION 
 

A. Examination and Acceptance of Conditions: Before proceeding with each 
component of the Work, examine substrates, areas, and conditions, with Installer 
or Applicator present where indicated, for compliance with requirements for 
installation tolerances and other conditions affecting performance. Record 
observations. 

 
1. Examine walls and roofs for suitable conditions where products and systems 

are to be installed. 
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2. Verify compatibility with and suitability of substrates, including 
compatibility with existing finishes or primers. 

 
B. Proceed with installation only after unsatisfactory conditions have been corrected. 

Proceeding with the Work indicates acceptance of surfaces and conditions. 
 
3.2 PREPARATION 
 

A. Field Measurements: Take field measurements as required to fit the Work properly. 
Recheck measurements before installing each product. Where portions of the Work 
are indicated to fit to other construction, verify dimensions of other construction by 
field measurements before fabrication. Coordinate fabrication schedule with 
construction progress to avoid delaying the Work. 

 
B. Space Requirements: Verify space requirements and dimensions of items shown 

diagrammatically on Drawings. 
 

C. Review of Contract Documents and Field Conditions: Immediately on discovery of 
the need for clarification of the Contract Documents caused by differing field 
conditions outside the control of Contractor, submit a request for information to 
Architect according to requirements in Section 013100 "Project Management and 
Coordination." 

 
3.3 INSTALLATION 
 

A. General: Locate the Work and components of the Work accurately, in correct 
alignment and elevation, as indicated. 

 
1. Make vertical work plumb and make horizontal work level. 

 
B. Comply with manufacturer's written instructions and recommendations for 

installing products in applications indicated. 
  

C. Install products at the time and under conditions that will ensure the best possible 
results. Maintain conditions required for product performance until Substantial 
Completion. 

 
D. Conduct construction operations so no part of the Work is subjected to damaging 

operations or loading in excess of that expected during normal conditions of 
occupancy. 

 
E. Sequence the Work and allow adequate clearances to accommodate movement of 

construction items on site and placement in permanent locations. 
 

F. Tools and Equipment: Do not use tools or equipment that produce harmful noise 
levels. 

  



CRAIG HIGH SCHOOL  EXECUTION 
BIOMASS PROJECT SITE WORK  017300-3 

G. Templates: Obtain and distribute to the parties involved templates for work 
specified to be factory prepared and field installed. Check Shop Drawings of other 
work to confirm that adequate provisions are made for locating and installing 
products to comply with indicated requirements. 

  
H. Attachment: Provide blocking and attachment plates and anchors and fasteners of 

adequate size and number to securely anchor each component in place, accurately 
located and aligned with other portions of the Work. Where size and type of 
attachments are not indicated, verify size and type required for load conditions. 

 
I. Joints: Make joints of uniform width. Where joint locations in exposed work are 

not indicated, arrange joints for the best visual effect. Fit exposed connections 
together to form hairline joints. 

 
J. Hazardous Materials: Use products, cleaners, and installation materials that are not 

considered hazardous. 
 
3.4 CUTTING AND PATCHING 
 

A. Cutting and Patching, General: Employ skilled workers to perform cutting and 
patching. Proceed with cutting and patching at the earliest feasible time, and 
complete without delay. 

 
1. Cut in-place construction to provide for installation of other components or 

performance of other construction, and subsequently patch as required to 
restore surfaces to their original condition. 

 
B. Temporary Support: Provide temporary support of work to be cut. 

 
C. Protection: Protect in-place construction during cutting and patching to prevent 

damage. Provide protection from adverse weather conditions for portions of Project 
that might be exposed during cutting and patching operations. 

 
D. Adjacent Occupied Areas: Avoid interference with use of adjoining areas or 

interruption of free passage to adjoining areas. 
 

E. Patching: Patch construction by filling, repairing, refinishing, closing up, and 
similar operations following performance of other work. Patch with durable seams 
that are as invisible as practicable. Provide materials and comply with installation 
requirements specified in other Sections, where applicable. 

 
1. Exposed Finishes: Restore exposed finishes of patched areas and extend 

finish restoration into retained adjoining construction in a manner that will 
minimize evidence of patching and refinishing. 

2. Exterior Building Enclosure: Patch components in a manner that restores 
enclosure to a weathertight condition and ensures thermal and moisture 
integrity of building enclosure. 
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F. Cleaning: Clean areas and spaces where cutting and patching are performed. 

Remove paint, mortar, oils, putty, and similar materials from adjacent finished 
surfaces. 

 
3.5 PROGRESS CLEANING 
 

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully. 

 
B. Site: Maintain Project site free of waste materials and debris. 

  
C. Work Areas: Clean areas where work is in progress to the level of cleanliness 

necessary for proper execution of the Work. 
 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or 

vacuum the entire work area, as appropriate. 
 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to 
written instructions of manufacturer or fabricator of product installed, using only 
cleaning materials specifically recommended. If specific cleaning materials are not 
recommended, use cleaning materials that are not hazardous to health or property 
and that will not damage exposed surfaces. 

 
E. Concealed Spaces: Remove debris from concealed spaces before enclosing the 

space. 
 

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as 
necessary to ensure freedom from damage and deterioration at time of Substantial 
Completion. 

 
G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste 

materials down sewers or into waterways. 
 

H. During handling and installation, clean and protect construction in progress and 
adjoining materials already in place. Apply protective covering where required to 
ensure protection from damage or deterioration at Substantial Completion. 

 
I. Limiting Exposures: Supervise construction operations to assure that no part of the 

construction, completed or in progress, is subject to harmful, dangerous, damaging, 
or otherwise deleterious exposure during the construction period. 

 
END OF SECTION 017300 
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SECTION 017700 
CLOSEOUT PROCEDURES 

 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. Section includes administrative and procedural requirements for contract closeout 
and final payment, including, but not limited to, the following: 

 
1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Final cleaning. 
4. Repair of the Work. 

 
1.2 CLOSEOUT SUBMITTALS 
 

A. Certificates of Release: From authorities having jurisdiction. 
 
1.3 MAINTENANCE MATERIAL SUBMITTALS 
 

A. Schedule of Maintenance Material Items: For maintenance material submittal items 
specified in other Sections. 

 
1.4 SUBSTANTIAL COMPLETION PROCEDURES 
 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be 
completed and corrected (Contractor's punch list), indicating the value of each item 
on the list and reasons why the Work is incomplete. 

 
B. Inspection: Submit a written request for inspection to determine Substantial 

Completion a minimum of 10 days prior to date the work will be completed and 
ready for final inspection and tests.  On receipt of request, Project Manager will 
either proceed with inspection or notify Contractor of unfulfilled requirements. 
Project Manager will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional 
items identified by Project Manager, that must be completed or corrected before 
certificate will be issued. 

 
1. Reinspection: Request reinspection when the Work identified in previous 

inspections as incomplete is completed or corrected. 
2. Results of completed inspection will form the basis of requirements for final 

completion. 
 
1.5 FINAL COMPLETION PROCEDURES 
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A. Inspection: Submit a written request for final inspection to determine acceptance. 
On receipt of request, Project Manager will either proceed with inspection or notify 
Contractor of unfulfilled requirements. Project Manager will prepare a final 
Certificate for Payment after inspection or will notify Contractor of construction 
that must be completed or corrected before certificate will be issued. 

  
1. Reinspection: Request reinspection when the Work identified in previous 

inspections as incomplete is completed or corrected. 
 
PART 2 - PRODUCTS (Not Used)  
 
PART 3 – EXECUTION 
 
3.1 FINAL CLEANING 
 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations 
to comply with local laws and ordinances and Federal and local environmental and 
antipollution regulations. 

 
1. Complete the following cleaning operations before requesting inspection 

for certification of Substantial Completion for entire Project or for a 
designated portion of Project: 

 
a. Clean Project site, yard, and grounds, in areas disturbed by 

construction activities, including landscape development areas, of 
rubbish, waste material, litter, and other foreign substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, 
stains, and other foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-
textured surface. 

d. Remove tools, construction equipment, machinery, and surplus 
material from Project site. 

e. Leave Project clean and ready for occupancy. 
 
3.2 REPAIR OF THE WORK 
 

A. Complete repair and restoration operations before requesting inspection for 
determination of Substantial Completion. 

 
B. Repair or remove and replace defective construction. Repairing includes replacing 

defective parts, refinishing damaged surfaces, touching up with matching materials, 
and properly adjusting operating equipment. Where damaged or worn items cannot 
be repaired or restored, provide replacements. Remove and replace operating 
components that cannot be repaired. Restore damaged construction and permanent 
facilities used during construction to specified condition. 
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1. Remove and replace chipped, scratched, and broken glass, reflective 
surfaces, and other damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and 
surfaces. Replace finishes and surfaces that that already show evidence of 
repair or restoration. 

 
END OF SECTION 017700 
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SECTION 017839 
PROJECT RECORD DOCUMENTS 

 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 

A. Section includes administrative and procedural requirements for project record 
documents, including the following: 

  1. Record Drawings. 
2. Record Product Data. 

 
1.2 CLOSEOUT SUBMITTALS 
 A. Record Drawings: Comply with the following: 
  1. Number of Copies: Submit one set(s) of marked-up record prints. 
 

B. Record Product Data: Submit one paper copy or an annotated PDF electronic files 
and directories of each submittal. 

 
PART 2 - PRODUCTS 
 
2.1 RECORD DRAWINGS 
 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract 
Drawings and Shop Drawings, incorporating new and revised Drawings as 
modifications are issued. 

 
1. Preparation: Mark record prints to show the actual installation where 

installation varies from that shown originally. Require individual or entity 
who obtained record data, whether individual or entity is Installer, 
subcontractor, or similar entity, to provide information for preparation of 
corresponding marked-up record prints. 

 
a. Give particular attention to information on concealed elements that 

would be difficult to identify or measure and record later. 
b. Record data as soon as possible after obtaining it. 
c. Record and check the markup before enclosing concealed 

installations. 
 

2. Mark the Contract Drawings and Shop Drawings completely and 
accurately. Use personnel proficient at recording graphic information in 
production of marked-up record prints. 

3. Note Construction Change Directive numbers, alternate numbers, Change 
Order numbers, and similar identification, where applicable. 

  
PART 3 - EXECUTION 
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3.1 RECORDING AND MAINTENANCE 
 

A. Recording: Maintain one copy of each submittal during the construction period for 
project record document purposes. Post changes and revisions to project record 
documents as they occur; do not wait until end of Project. 

 
B. Maintenance of Record Documents and Samples: Store record documents and 

Samples in the field office apart from the Contract Documents used for 
construction. Do not use project record documents for construction purposes. 
Maintain record documents in good order and in a clean, dry, legible condition, 
protected from deterioration and loss. Provide access to project record documents 
for Architect's reference during normal working hours. 

 
END OF SECTION 017839 
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SECTION 020210 
 EXISTING UTILITIES 
 
PART 1 - GENERAL 
 
1.1 PUBLIC AND PRIVATE UTILITIES 
 

A. Existing above-ground utilities, including but not limited to power transmission 
and distribution, telegraph, telephone and traffic control systems, whether shown 
on the drawings or not, shall be maintained, relocated, rerouted, removed and 
restored as may be necessary by the Contractor in a manner satisfactory to owners 
and operators of the utilities. 
 

B. Existing major underground utilities and appurtenant structures, whether shown 
on the drawings or not, shall be maintained, relocated, rerouted, removed and 
restored by the Contractor.  In the following special cases, the Contractor will be 
reimbursed in accordance with the General Conditions for all costs of modifying, 
rerouting, relaying or maintaining service of major underground utilities. 

 
1. An existing utility is found during construction to cross the ditch line at an 

elevation between the top and bottom of the proposed pipeline or structure 
to be constructed under this contract together with the required pipe zone. 

2. An existing underground utility is found during construction to cross or 
project within the utility conflict limits for the proposed work at an angle 
of 30° or less at any elevation. 

3. For the purposes of these special cases, utility conflict limit shall be two 
(2) feet either side of the edge of the pipe. 

4. The existing water line is excluded from this special case and no 
reimbursement will be made for conflicts. 

5. In no case shall the Contractor be reimbursed if the conflict is clearly 
shown on the drawings. 

 
C. Minor underground utility service lines, including but not limited to sanitary 

sewer services, gas services, water services, house or yard drains, and electricity 
or telephone services and driveway culverts shall be maintained, relocated, 
rerouted, removed and restored by the Contractor with the least possible 
interference with such services and in no case shall the interference of such 
service lines be considered for extra compensation under any of the special cases 
listed above, except sanitary sewer service occurring at an elevation between the 
top and bottom of the proposed pipeline or structure together with the pipe zone. 
 

D. The right is reserved by owners of public utilities and franchises to enter upon any 
street, road, right-of-way, or easement for the purpose of maintaining their 
property and for making necessary repairs or adjustments caused by the 
Contractor's operations.  The Contractor shall save the Owner harmless of any 
costs so incurred. 
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E. For purpose of this section, "pipe zone" is defined as extending from the bottom 
of the required excavation to six (6) inches over the top of the pipe. 

 
PART 2 – PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.1 QUALITY ASSURANCE 
 

A. It is recommended that the Contractor make arrangements with the applicable 
utility company or department to aid in the location and maintenance of existing 
utilities. 

 
3.2 RESTORATION OF DRAINAGE FACILITIES 
 

A. Where it is necessary for drainage facilities to be removed and replaced, existing 
pipe and catch basins may be reinstalled when approved by the agency having 
jurisdiction. 
 

B. The materials shall be cleaned. 
 

C. When it is necessary to replace existing pipe or catch basins, the new materials 
shall be of equal strength and similar design to existing materials. 

 
D. Installation shall be in accordance with the applicable provisions of these 

specifications. 
 

E. All costs, whether new or existing facilities are installed, shall be considered to be 
included in the prices bid for the various items and no additional payment shall be 
allowed. 

 
END OF SECTION 020210 
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SECTION 023000 
SUBSURFACE CONDITIONS 

  
PART 1 -  GENERAL 
 
1.1 SOIL REPORTS 
 

A. Any data on soil and/or subsurface conditions shown in the Plans or 
Specifications is not to be taken as a representation, but is based on limited 
information and is at best only an opinion; consequently, such data cannot be 
considered precise or complete and there is no guarantee as to its completeness, 
accuracy, or precision. 
 

B. A limited soils investigation was performed for this project to determine general 
characteristics of the existing subsurface.  Due to limited project budget, the scope 
was limited and may not have adequately addressed the subsurface conditions in 
all areas.    

 
C. Additional Investigation: 

1. Contractor should visit the site and acquaint himself with site conditions 
before submitting a bid, and the submission of a bid will be prima facie 
evidence that he has done so. 

2. Prior to bidding, Contractor may make his own subsurface investigations 
to satisfy himself with site and subsurface conditions. 

 
PART 2 -  PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.1 QUALITY ASSURANCE 
 

A. The Contractor shall readjust work performed that does not meet technical or 
design requirements. 
 

B. The Contractor shall make no deviations from the Contract Documents without 
specific and written approval of the Owner. 

 
C. The Contractor shall be responsible for obtaining approval from responsible 

agency or property owner before performing any exploratory excavations. 
 
 
END OF SECTION 023000 
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SECTION 024119 
SELECTIVE DEMOLITION 

 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

 
1.2 WORK INCLUDED 
  

A. Selective demolition of designated infrastructure, removal of equipment and, 
disconnecting, reconnecting, and relocation of valves and piping and appurtenant 
systems to accommodate installing new water treatment equipment, as shown in 
the Drawings and described in the Specifications. 

 
1.3 DEFINITIONS  

A.  Selective Demolition is the removal of existing selected infrastructure from its 
current location at the Project Site in a manner that does not destroy the items to be 
removed, nor alter the ability of these items to be reused elsewhere for similar 
purpose. Selective demolition is to be executed so as not to damage adjacent 
infrastructure. 

B. Salvage is the transport and storage of items scheduled for demolition. 
1. Salvaged items are to be removed using means and methods which do not 

alter the useful function of the item after removal and storage. 
2. Salvaged items are to be transported by the CONTRACTOR to a storage 

location designated by the OWNER and/or otherwise indicated in these 
Contract Documents. 

3. Salvaged items are to be protected by the CONTRACTOR against damage 
or loss while storing, handling, and transporting to OWNER. 

C. Disposal is the transport of all items from the project site not scheduled for 
salvage, and delivery to a waste disposal site permitted to receive the items. 
Alternately, at the CONTRACTOR’s choosing, items scheduled for disposal may 
be salvaged by the CONTRACTOR for their own use. The CONTRACTOR’s 
election to salvage items scheduled for disposal shall not require interim storage 
of those items at the project site nor placement at a location where authority for 
that purpose has not been granted by the OWNER. 

 
1.3 REGULATORY REQUIREMENTS 

A. Conform to applicable codes for demolition of structure, safety of adjacent 
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structures, dust control, lead coatings removal, service utilities, discovered 
hazards, and safety of personnel. 

B. Do not disable or disrupt building fire or life safety systems without prior written 
notice from the OWNER. 

C. Conform to state and federal procedures upon discovery of hazardous or 
contaminated materials. 

 
1.4 PRE-DEMOLITION MEETING 

A. Prior to starting any demolition work, conduct a meeting with the OWNER. As a 
minimum discuss the demolition to be performed; the sequence of activities; 
temporary systems/unit process shutdown or bypass; operations and duration; 
items to be retained by OWNER; protection of items to be retained by OWNER; 
and items to be disposed, and disposal location. 

1.5 FIELD CONDITIONS 
A. Owner will occupy portions of the main school building immediately adjacent the 

selective demolition area.  Conduct selective demolition so Owner’s operations 
will not be disrupted. 

B. Owner will not occupy existing shop building for duration of Project. 
C. Conditions existing at time of inspection for bidding purpose will be maintained 

by Owner as far as practical. 
D. Storage or sale of removed items or materials on-site is not permitted. 
E. Utility service: Maintain existing utilities indicated to remain in service and 

protect them against damage during selective demolition operations. 
1. Maintain fire-protection facilities in service during selective demolition 

operations. 
1.6 COORDINATION 

A. Arrange selective demolition schedule so as to not interfere with Owner’s 
operation. 

 
PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 EXAMINATION 
 

A. Verify that utilities have been disconnected and capped before starting selective 
demolition. 

 
B. Review Project Record Documents of existing construction or other existing 

conditions provided by Owner.  Owner does not guarantee that existing conditions 
are same as those indicated in Project Record Documents. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 
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A. Existing Services/Systems to Remain: Maintain services/systems indicated to 
remain and protect them against damage. 

 
3.3 PROTECTION 

A. Protect existing facilities and existing items that are to remain in the area of the 
Work and are not to be removed or demolished. 

B. Prevent movement or settlement of adjacent structures and foundations. Provide 
sheeting, shoring, and bracing. 

C. To prevent damage, carefully remove materials and equipment indicated to be 
salvaged, reused, or relocated. Dispose of all other materials according to 
approved plan. 

D. Conduct work to minimize interference with adjacent structures, appurtenances, 
and access. 

E. Maintain egress and access at all times. 
F. Cease work immediately and notify the OWNER if adjacent structures appear to 

be in danger. 
 
3.4 SELECTIVE DEMOLITION 

A. Demolish and remove components in an orderly and careful manner, per the 
approved plans. 
1. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable 

materials and promptly dispose of off-site. 
2. Dispose of demolished items and materials promptly. 

B. Remove appurtenances of items scheduled for demolition when said appurtenance 
serves no other function or supports no other item or piece of equipment. 

C. Protect existing ancillary facilities and appurtenances. 
D. At penetrations of fire rated wall, partitions, ceilings, roof or floor constructions, 

completely seal voids with fire rated material to full thickness of the penetrated 
element. Maintain all fire assembly rating wall or area separation construction in 
accordance with applicable codes. 

E. Refinish any affected surfaces to match adjacent finish. For continuous surfaces, 
refinish to nearest intersection or natural break. For an assembly, refinish entire 
unit. 

3.5 DISPOSAL OF DEMOLISHED MATERIALS 
A. Remove demolition waste materials from Project Site. 

1. Do not store demolished materials on site. 
2. Do not place demolished materials in Owners trash containers. 
3. Owner will not allow demolished material to be collected as part of regular 

trash collection service for the building. 
4. Remove and transport debris in a manner that will prevent spillage on adjacent 
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surfaces and areas. 
5. Remove debris from elevated portions of building by chute, hoist, or other 

device that will convey debris to grade level in a controlled descent. 
B. Burning: Do not burn demolished materials. 

 
3.6 CLEAN UP 

A. Leave areas of work in clean condition. 
 
END OF SECTION 024119 
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SECTION 310000 
 EARTHWORK 
 
PART 1 - GENERAL 
 
1.2 GENERAL REQUIREMENTS 
 

A. This section describes general requirements for all types of earthwork and is 
applicable to all earthworks required on the project.   

 
1.3 CLASSIFICATION 
 

A. All excavation is unclassified.  The terms earthwork or excavation include all 
materials excavated or removed regardless of material characteristics.  The 
Contractor shall make his own estimate of the kind and extent of materials, which 
will be encountered in the excavation. 

 
1.4 QUALITY CONTROL ASSURANCE 
 

A. Soils and Backfill:  Moisture density standard ASTM D1557 or AASHTO T-180 
Method “D”, unless otherwise specifically approved. 

B. In-place Density Determination:  Sandcone method ASTM D1556 or Nuclear 
Method ASTM D2922. 

C. Classification of Soils ASTM D2487. 
D. Quality assurance monitoring of subgrade backfill and embankment materials 

shall be paid for by the Owner. 
E. Minimum frequency for testing is indicated below.  Additional testing may be 

necessary depending on circumstances and failure rate. 
 
1. Mechanical Analysis on Imported Material 

a. One sample for approval, prior to use of the following, plus regular 
checks as shown: 

 
Material   Frequency 

 
Backfill gravel   One per 2000 tons 
Foundation gravel  One per 600 L.F. 
Bedding, all types  One per 600 L.F. 
Crushed Top Course  One per 1000 tons 

 
2. Mechanical Analysis on Native Soils 

a. Street Improvements - minimum one per 600 feet on in place 
material prior to compaction. 

3. Density - Trench Backfill 
a. Dedicated Rights of Way - 3 per 300 L.F. of trench @ spring line, 

mid trench and surface. 
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b. Easements, one at spring line per 300 L.F. 
4. Density - Street and Road Construction 

a. One test per 400 L.F. on each lift of classified fill and backfill. 
b. One test per 400 L.F. on completed subgrade prior to approval of 

concrete pour, or placement of leveling course. 
 
1.5 SUBMITTALS  
 

A. Import backfill gradation and moisture density compaction curve test reports. 
B. Embankment and native backfill materials gradations and moisture density 

standards curve test reports. 
C. Certification of gradation and compliance with referenced standards, and moisture 

density standards test reports from qualified testing laboratory. 
D. Density test results in approved format. 
E. If at any time the Contractor changes the source and/or stockpile from which 

materials are obtained, certificates of gradation for these new sources will also be 
required.  The Contractor shall make allowances in his unit prices bid for these 
items to cover expenses incurred in having this certification made and no 
additional compensation will be allowed. 

F. During construction, the Owner may elect to have further gradation testing 
completed on the materials being furnished by the Contractor.  This testing will be 
at the expense of the Owner, however, the Contractor shall provide material 
samples as may be necessary to complete this testing and these material samples 
will be furnished from material available on the job site or from the Contractor's 
source and/or supplier. 

 
PART 2 - PRODUCTS 
 
2.1 BACKFILL MATERIALS 
 

A. These materials shall be native materials and as described in this section. 
 
2.2 GRAVEL BEDDING MATERIAL 
 

A. Bedding material shall be a locally available clean natural occurring or crushed 
sand/gravel mixture free from organic matter and conforming to the following 
gradation when tested in accordance with ASTM D422. 

 
U.S. Standard     Percent Passing, 
  Sieve Size         by Weight     

 
   3/4"           100 
   3/8"      70 - 100 
   No. 4      55 - 100 
   No. 10     35 -  95 
   No. 20     20 -  80 
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   No. 40     10 -  55 
   No. 100      0 -  10 
   No. 200      0 -    3 

 
B. Aggregate material conforming to "Standard Specifications for Highway 

Construction", latest edition of the Alaska Department of Transportation and 
Public Facilities, untreated base classification D-1, will be acceptable in lieu of 
the gradations specified in paragraph 2.2A. 

 
2.3 BACKFILL GRAVEL 
 

A. Backfill gravel shall be naturally occurring screened or crushed gravel.  It shall be 
free from muck, frozen material, roots, sod or other extraneous or objectionable 
materials.  It shall have such characteristics of size and shape that it will compact 
readily.  It shall have a plasticity index not greater than six (6). 

B. All material shall have maximum size of four (4) inches and not more than ten 
(10) percent shall pass a No. 200 sieve.  The percent of minus 200 will be 
determined on minus three (3) inch material. 

C. Tallying for pay quantities shall be as established by the Contractor and Engineer 
prior to construction. 

 
2.4 CRUSHED AGGREGATE BASE COURSE 
 

A. Aggregate shall be crushed stone or crushed gravel, and shall consist of sound, 
tough, durable pebbles or rock fragments of uniform quality.  All material shall be 
free from clay balls, vegetable matter or other deleterious matters.  In addition, 
aggregate shall meet the following requirements: 

 
Percent of Wear  AASHTO T-96  50 max. 
Degradation Value  ATM T-13   45 min. 
Percent Fracture  ATM T-4   70 min. 

 
B. Crushed aggregate base course shall meet the requirements of the State of Alaska 

"Standard Specifications for Highway Construction", latest edition, section 703-2.03.  
Gradation shall conform to the requirements of grading D-1 unless otherwise 
specified. 

 
C.  A special gradation, E-1, for gravel road applications only shall meet all the 

requirements for grading D-1 except the percent passing the No. 200 sieve shall be 
between 6-10%. 

 
2.5 SHOT ROCK EMBANKMENT  

 
A. Shot rock embankment shall be naturally appearing blasted rock from a quarry.  It 

shall generally be 6” minus in size except that the top 6 inches of the embankment 
shall be 3 inch minus. 
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2.6 RIPRAP 
 

A. Riprap shall consist of broken stone, concrete in sacks, or concrete slabs placed 
on shoulders, slopes or such other places as may be indicated in the Plans or as 
directed by the Engineer. 

B. The stone for loose riprap shall be hard, sound and durable.  It shall be free from 
segregation, seams, cracks, and other defects tending to destroy its resistance to 
weather. 

C. Spalls are defined as broken rock in sizes ranging from 3” to 1/3 cubic foot.  
Loose riprap shall be free of rock fines, soil or other extraneous material. 

D. Should the riprap contain insufficient spalls within the definition and gradation 
requirement listed above, the Contractor shall furnish and place supplementary 
spall material from a source approved by the Engineer, at the Contractor’s 
expense. 

E. The grading of the riprap shall be determined by the Engineer by visual inspection 
of the load before it is dumped into place, or, if so ordered by the Engineer, by 
dumping individual loads on a flat surface and sorting and measuring the 
individual rocks contained in the load. 

F. Stone shall be hard angular quarry and have a percentage of wear of not more 
than 50 at 500 revolutions as determined by ASTM C-535.  The least dimension 
of any piece of stone shall be not lee than 160 pounds per dry cubic foot.  Rock 
shall have an absorption rate greater than 2.5% as determined by ASTM C 97-83. 

G. The riprap stone shall form a smooth gradation curve without a large spread 
between median and maximum sizes and shall have the following gradation 
limits. 
1. CLASS I – No more than 10% of the stones by total weight shall weigh 

more than 400 pounds per piece and o more than 15% by weight of the 
stones shall weigh less than 50 pounds per piece.  The stones shall be 
evenly graded and a minimum of 50% by weight of the stones shall weigh 
200 pounds or more per piece. 

2. CLASS II – The following gradation is required: 
 
    Specific Stone Size   Percent Smaller 
    Stone Wt. (lbs)   By Weight % 
  
     300     100 
     150     50 - 80 
       75     20 - 50 
       50       0 - 20 
   
  3. CLASS III – No more than 10% by total weight of the 

stones shall weigh more than 140 lbs each, and not more than 50% by total 
weight of the stones shall weigh less than 70 lbs each. 
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PART 3 - EXECUTION 
 
3.1 BEDDING MATERIALS 
 

A. Bedding materials shall be placed in accordance with the requirements for the 
utility being installed.  Refer to appropriate utility specification section. 

 
3.2 CRUSHED AGGREGATE BASE COURSE 
 

A. Conform to Section 301 of the AKDOT&PF, SSHC except as follows for placement 
requirements. 

 
1. Density requirement shall be 95% of the maximum density as determined by 

WAQTC FOP for AASHTO T180 or ATM 212. 
 
3.3 SHOT ROCK EMBANKMENT 
 

A. Embankment shall be placed in lifts whose loose thickness does not exceed 2 feet.  
Material shall be dumped on the existing fill and dozed into place.  In addition to 
mechanical compaction, it shall be compacted by routing the hauling and placing 
equipment over the entire area prior to placing the next lift. 

 
3.4       RIPRAP 
 

A. A footing trench shall be excavated along the toe of the slope when shown on the 
plans.  The stones shall be handled or dumped into place so as to secure a stone 
mass of the thickness, height, and length shown on the plans, or as staked with a 
minimum of voids. 
Undesirable voids shall be filled in with small stones or spalls.  The rock shall be 
manipulated sufficiently by means of a bulldozer, rock tongs, or other suitable 
equipment to secure a reasonably regular surface and mass stability. 

 
B. Riprap protection shall be placed to its full course thickness at one operation and 

in such a manner as to avoid displacing the underlying material.  Placing of riprap 
protection in layers or by dumping into chutes or by similar methods likely to 
cause segregation will not be permitted.   

 
All material going into riprap protection shall be so placed and distributed that 
there will be no large accumulation or area composed largely of either the larger 
or smaller sizes of stone. 

 
C. Unless otherwise authorized, the riprap protection shall be placed in conjunction 

with the construction of the embankment with only sufficient lag in construction 
of the riprap protection as may be necessary to prevent mixture of embankment 
and riprap material. 
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D. The Contractor shall provide a level compact area of sufficient size to dump and 
sort typical loads of riprap at approved locations(s).  He shall further dump loads 
specified in the area and assist the Engineer as needed to sort and measure the 
stones in the load for the purpose of determining if the riprap is within 
specifications.  Mechanical equipment as needed to assist in the sorting shall be 
provided by the Contractor at not additional cost to the Owner. 

 
END OF SECTION 310000 
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SECTION 312500 
EROSION AND SEDIMENTATION CONTROL 

 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 

 
A. Section Includes 

 
1. Furnishing, installing, and maintaining temporary erosion controls and 

temporary sedimentation controls. 
 

 B. Related Sections 
 

1. Drawings and general provisions of Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
section. 

 
2. Section 31 00 00 -Earthwork. 

 
1.2 REFERENCES 
 

A. EPA, "Storm Water Management for Construction Activities, Developing 
Pollution Prevention Plans and Best Management Practices." 
 

B. State of Alaska Standard Specifications for Road, Bridge, and Municipal 
Construction. 

 
C. Alaska State Department of Ecology - Stormwater Management Manual for 

Western Alaska. 
 
1.3 DEFINITIONS 
 

A. Temporary erosion controls shall include grassing, mulching, watering, and 
reseeding on-site sloped surfaces, providing berms at the top of the slopes and 
providing interceptor ditches at the ends of berms and at those locations which 
will ensure that erosion during construction will be either eliminated or 
minimized. 

 
B. Temporary sedimentation controls shall include silt dams, traps, barriers, and 

appurtenances to control soil erosion. 
 

C. Notice of Intent (NOI) – Application for Alaska Pollution Discharge Elimination 
System (APDES) permit.  
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D. Storm Water Pollution Prevention Plan (SWPPP) – Construction document for 
erosion control measures to be implemented on site.  
 

1.4  SUBMITTALS 
 

A. General: Submit the following in accordance with conditions of contract and 
general conditions sections: 

 
1. Product data for silt barriers and netting. 
2. The Contractor has the option to submit additional control measures in the 

form of shop drawings. 
3. The Contractor DOES NOT NEED TO apply for the APDES permit on 

the owners behalf due to the project size, however, the project shall have a 
project specific SWPPP in place. 

4. The Contractor shall prepare and submit for review two copies of the 
SWPPP to the owner and project engineer. 

   
1.5 QUALITY ASSURANCE 
 

A. Provide erosion control methods in accordance with methods as indicated on the 
erosion control plan and/or requirements of authorities having jurisdiction. The 
Contractor shall comply with all National Pollutant Discharge Elimination System 
(APDES) rules and regulations in terms of both installation and maintenance 
during construction. 
 

1.6 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver products to the site under provisions of general conditions. 
 

B. Store and protect products under provisions of general conditions. 
 
PART 2 - PRODUCTS 
 
2.1 SILT-BARRIER PRODUCTS 
 

A. Filter stone shall be crushed one (1)-inch stone without excessive fines or dust. 
 

B. Silt barrier shall be Mirafi 140N or approved equal which provides a water flow 
capacity of 40 gallons per minute per square foot. 

 
PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. Comply with erosion control measures as mandated by Metlakatla Indian 
Community and/or the State of Alaska.  At a minimum, comply with standards as 
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set forth in Alaska State Standard Specifications for Road, Bridge, and Municipal 
Construction in the absence of more stringent local regulations. 
 

B. Silt dams, traps, barriers, and appurtenances shall be installed and shall be 
maintained in place for duration of construction. This is done by periodically 
replacing silted structures or removing the silt from the up gradient side of it. 

 
C. Erosion and sedimentation controls shall be maintained in a condition which will 

retain unfiltered water. 
 

D. The Contractor shall be solely responsible for ensuring that no silt or debris leaves 
the immediate construction site. Any silt or debris that does leave the immediate 
site shall be cleaned up, and the area disturbed shall be returned to its natural state 
as directed by the Owner's Representative at the Contractor's expense. 

 
E. The Contractor shall be responsible to clean-up all silt debris built up on the site 

and for the removal of all erosion control measures at the appropriate times as 
directed by the Owner's Representative. 

 
F. The Contractor shall be required to maintain temporary construction entrances 

and remove all mud and debris from public roads on a daily basis, or more often if 
needed. 

 
END OF SECTION 312500 
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SECTION 334000 
STORM DRAINAGE 

 
PART 1 - GENERAL 
 
1.1 RELATED WORK SPECIFIED ELSEWHERE 

 
A. Earthwork:  Section 31 00 00 
B. Base Course: 31 20 03 
C. Trenching, Backfilling and Compaction:  Section 33 05 00 

 
1.2 QUALITY ASSURANCE 
 

A. Conform to the requirements of Section 33 10 00. 
 
1.3 SUMMARY 
 

A. The WORK under this Section includes providing all labor, tools, and equipment 
necessary for installing all CPP storm pipe, storm drain manholes, and storm drain 
catch basins all furnished by Craig School District. 

 
PART 2 - PRODUCTS 
 
2.1 BEDDING MATERIALS 
 

A. Refer to Section 31 20 03. 
 
2.2 GENERAL REQUIREMENTS FOR PIPE MATERIAL 
 

A. Pipe used for storm sewer and drainage culvert construction may be of any of the 
materials specified herein unless otherwise provided. 

 
2.3 SMOOTH INTERIOR CORRUGATED POLYETHYLENE PIPE  
 

A. All required smooth interior corrugated polyethylene pipe for the project will be 
furnished by Ketchikan Gateway Borough.  

 
2.4 WALL DRAIN  
 

A.  Wall drains shall be 6” perforated PVC wrapped with 1” clean drain rock and 
filter cloth complying with Section 32 30 00.   

2.5 CATCH BASINS  
 

A. Catch basins for the project will be furnished by Craig School District.  
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2.6 CATCH BASIN FRAMES, GRATES, AND COVERS 
 

A.  Frames, grates, and covers required for the project will be furnished by Ketchikan 
Gateway Borough.  

 
PART 3 - EXECUTION 
 
3.1 INSTALLATION 
 

A. Conform to applicable requirements of Section 33 30 00 except as modified herein. 
 
3.2 BEDDING FOR CORRUGATED PIPE 
 

A. Material for sidefill around and to the crown elevation of corrugated pipe shall be 
selected and shall not contain stones larger than 3 inches in greatest dimension, 
frozen lumps, roots, or moisture in excess of that permitting thorough compaction. 

B. Material placed within the pipe compaction zone shall be brought up 
simultaneously on each side of the pipe to the top of the pipe and compacted to 95% 
as defined by Section 31 00 00. 

 
 
 
END OF SECTION 334000 
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